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NOTICE INVITING e-TENDER (NIeT)

1.1 General:

National Institute of Technology, Warangal invites Open e-Tenders from eligible applicants who fulfill
Eligibility criteria as stipulated in clause 1.4 of NIeT, for the work “Proposed Rate contract for
routine maintenance works of water supply, plumbing and sanitary works for a period of

twelve months in which The tasks will be performed on a piece-meal basis, as and when

required, throughout the duration of the agreement at NIT Warangal campus.” as per detailed
Specifications/drawings/Bill Of Quantities. The scope of work, qualification criteria, tender conditions and

other details are displayed in Institute e-procurement website https://eprocure.gov.in/eprocure/app

1.2 Key details:

Tender No.

15/NITW/EMU/CIVIL/2024-25 Dt:08.07.2024

Approximate cost of work

INR 86,80,000/- (Rupees Eighty six Lakhs Eighty
thousand only)

Earnest Money Deposit (EMD)

Rs 1,74,000/-

Tender Fee (Non Refundable)

Rs. 1180/- (Tender fee — Rs.1000 + 18% GST)

Registration Charges on e-procurement
portal for one year

As per NIT Norms

Mode of Tender

e-Tender, Two cover Consists of Technical & Financial
Bids

Completion period of the Work

12 months

Start Date & time of tender submission

29.07.2024 from 16:00 hrs

Last Date of Seeking Clarifications

12.08.2024 upto 15:00 hrs

Queries/clarifications from bidders may addressed to
undersigned through e-mail only, after due date and time
shall not be acknowledged.

End Date & time of tender submission

19.08.2024 up to 15:00 hrs

Date & time of opening of Technical bid
online

20.08.2024 at 15:30 hrs.

Date & time of opening of Financial bid
online

Will intimate later to the successful bidders

Bid Validity Duration

90 days from the date of opening of Financial bid.

Contact Person(s) for Queries
and address for Pre-Bid Meeting

Olo Superintending Engineer,
Engineering & Maintenance Unit,
NIT Warangal, Telangana-506004.
Email: db_emu@nitw.ac.in

Phone No: 0870-2462087, 2462075

Tender to be addressed to

The Director,
NIT Warangal,
Telangana-506004.

1.3 More useful information for submitting online bids and other details are displayed on Institute

eProcurement website https://eprocure.gov.in/eprocure/app

Superintending Engineer
Engineering & Maintenance Unit
NIT Warangal
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1.4 Eligibility Criteria:

141

Vi.
Vii.

viii.

General

All the bidders shall pay the EMD in e-Payment, DD or Banker’s Cheque of a nationalized
bank and this will be the primary requirement to consider the bid as responsive.

All the bidders shall pay the Tender Fee (Non Refundable) in e-Payment only and this will be
the primary requirement to consider the bid as responsive.

The Bank Details of NITW for payment through NEFT/RTGS. Beneficiary Name: DIRECTOR
NITW, Account No.: 52109375198, IFSC Code: SBIN0020149, Bank Name: State Bank of
India, Branch address: NIT Complex, Hnk-Kazipet main road, Warangal - 506004.

The Bidder shall possess valid Civil contractor’s license in appropriate class.

The Bidder must have similar nature of work experience in any NITs/IITs/ Government
Organization/PSUs/Any other autonomous bodies in the last 7 years along with proof of
execution by providing copies of completion certificates etc.

Bidder should possess valid GST, ESI, EPF registrations as per Govt. rules.

Copy of PAN card with a copy of latest income tax returns submitted with proof of receipt and a
copy of cancelled cheque.

Minimum manpower deployment with organisation chart including managers, Engineers to be
submitted.

Firms In eligible to Tender:

a. Blacklisted or debarred or suspended by the Government for whatever the reason,
prohibiting them not to continue in'the contracting business.

b. A retired officer of the I. of unified AP/Telangana or Il. Govt.of India executing works is
disqualified from tendering for a period of two years from the date of retirement without
the prior permission of the Government.

c. The Tenderer who has employed any retired officer as mentioned above shall be
considered as an ineligible tenderer.

d. The contractor himself or any of his employees is found to be Gazetted Officer who retired
from Government Service and had not obtained permission from the Government for
accepting the contractor’s employment within a period of 2 years from the date of his
retirement.

e. The Contractor or any of his employees is found at any time after award of contract, to be
such a person who had not obtained the permission of the Government as aforesaid before
submission of the tender or engagement in the Contractor’s service.

f. Contractor shall not be eligible to tender for works in the division / circle where any of his
near relatives are employed in the rank of Assistant Engineer or Assistant Executive
Engineers and above on the Engineering side and Divisional Accounts Officer and above
on the administrative side. The Contractor shall intimate the names of persons who are
working with him in any capacity or are subsequently employed. He shall also furnish a
list of Gazetted /Non-Gazetted, State Government Employees related to him. Failure to
furnish such information tenderer is liable to be removed from the list of approved
contractors and his contract is liable for cancellation.

Note: Near relatives include
Sons, step sons, daughters, and step daughters.
Son-in-law and daughter-in-law.
Brother-in-law and sister-in-law.
Brothers and Sisters.
Father and Mother.
Wife / Husband.
Father-in-law and Mother-in-law
Nephews, nieces, uncle and aunts
Cousins and
0. Any person residing with or dependent on the contractor.

Boo~NoorLNOE
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142  Work Experience:
The Tenderers will be qualified only if they have successfully completed work(s), completion
date(s) of which falling during last SEVEN years ending last day of the month previous to the
month of tender submission as given below:

i. At least “one similar work “of 80% estimated value of work or more.
OR
ii. “Two similar works” each of value of 50% estimated value of work or more.

OR
iil. “Three similar works” each of value of 40% estimate value of work or more.

The similar nature of work shall involve civil works in any NITs/IITs/Government
Organization/PSUs/Any other autonomous bodies.
Notes:

a) The tenderer shall submit details of works executed by them in the Performa prescribed in
Appendix-1V of FOT for the works to be considered for qualification of work experience
criteria. Documentary proof such as completion certificates from client clearly indicating the
nature/scope of work, actual completion cost and actual date of completion for such work should
be submitted. The offers submitted without this documentary proof shall not be evaluated.

b) For ongoing works, substantial completion shall be based on 80 (eighty) per cent (value wise) or
more works completed under the contract will be considered.

c) The value of completed works shall be broughtto current costing level by enhancing at a simple
rate of 7% percent per annum and shall be updated to last day of the month previous to the month
of tender submission for Indian Rupees and 2% for foreign currency portions per year. The
exchange rate of foreign currency shall be applicable 28 days before the submission date of
tender.

d) Only work experience certificate having stamp of Name and Designation of officer along with
the Name of client shall be considered for evaluation.

1.43 Financial Standing:
The Tenderers will be qualified only if they have minimum financial capabilities as below:

i) T1-Liquidity: Solvency certificate from any scheduled bank not earlier than one year before
the last date of submission of tender may be included. Solvency of the amount equal to 40%
of the Estimated Cost put to tender.

ii) T2 - Profitability: The bidder should not have incurred any loss (profit after tax should be
positive) in more than Two years during available last five Consecutive balance sheet, duly
audited and certified by the Chartered account

iii) T3 - Net Worth: Net Worth of tenderer during last audited financial year.

iv) T4 - Annual Turnover: Average Annual Financial Turnover of the bidders during the last
three years ending 31st March of the previous financial year should be at least 30% of the
estimated cost.

Notes:

a) Financial data for latest last five audited financial years has to be submitted by the tenderer in
Appendix-V of FOT along with audited balance sheets. The financial data in the prescribed
format shall be certified by Chartered Accountant his stamp and signature in original with
membership number and firm registration number with UDIN number. In case audited
balance sheet of the last financial year is not made available by the bidder, he has to submit an
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1.5

1.6

affidavit certifying that ‘the balance sheet has actually not been audited so far’. In such a case
the financial data of previous ‘4’ audited financial years will be taken into consideration for
evaluation. If audited balance sheet of any year other than the last year is not submitted, the
tender may be considered as non-responsive.

b) Where a work is undertaken by a group, only that portion of the contract which is undertaken

by the concerned applicant/member should be indicated and the remaining done by the other
members of the group be excluded. This is to be substantiated with documentary evidence.

The Tender documents consist of:

VOLUME-I
01  Notice Inviting e-Tenders (NIeT)
02  Instructions to the Tenderers (ITT)
03  Conditions of Contract (CC)
VOLUME-II
04  Scope of Work
VOLUME-II1I
05  Financial Bid/Bill of Quantities (BOQ)
06  Form of Tenders (FOT)/APPENDIX

Instructions for Online Bid Submission:

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using valid
Digital Signature Certificates. The instructions given below are meant to assist the bidders in registering
on the CPP Portal, prepare their bids in accordance with the requirements and submitting their bids
online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be obtained at:
https://eprocure.gov.in/eprocure/app.

REGISTRATION

1)

5)

6)

Bidders are required to enroll on the e-Procurement module of the Central Public Procurement
Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on the link “Online bidder
Enrollment” on the CPP Portal which is free of charge.

As part of the enrolment process, the bidders will be required to choose a unique username and
assign a password for their accounts.

Bidders are advised to register their valid email address and mobile numbers as part of the
registration process. These would be used for any communication from the CPP Portal.

Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate
(Class 1l Certificates with signing key usage) issued by any Certifying Authority recognized
by CCA India (e.g. Sify / nCode / eMudhra etc.), with their profile.

Only one valid DSC should be registered by a bidder. Please note that the bidders are
responsible to ensure that they do not lend their DSC’s to others which may lead to misuse.
Bidder then logs in to the site through the secured log-in by entering their user ID / password
and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

1)

There are various search options built in the CPP Portal, to facilitate bidders to search active
tenders by several parameters. These parameters could include Tender ID, Organization Name,
Location, Date, Value, etc. There is also an option of advanced search for tenders, wherein the
bidders may combine a number of search parameters such as Organization Name, Form of
Contract, Location, Date, Other keywords etc. to search for a tender published on the CPP
Portal.
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2)

3)

Once the bidders have selected the tenders they are interested in, they may download the
required documents / tender schedules. These tenders can be moved to the respective ‘My
Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS / e-
mail in case there is any corrigendum issued to the tender document.

The bidder should make a note of the unique Tender ID assigned to each tender, in case they
want to obtain any clarification / help from the Helpdesk.

PREPARATION OF BIDS

1)

2)

Note:

Bidder should take into account any corrigendum published on the tender document before
submitting their bids.

Please go through the tender advertisement and the tender document carefully to understand the
documents required to be submitted as part of the bid. Please note the number of covers in
which the bid documents have to be submitted, the number of documents - including the names
and content of each of the document that need to be submitted. Any deviations from these may
lead to rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as indicated in the
tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG
formats. Bid documents may be scanned with 100 dpi with black and white option which helps
in reducing size of the scanned document.

To avoid the time and effort required in uploading the same set of standard documents which
are required to be submitted as a part of every bid, a provision of uploading such standard
documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to
the bidders. Bidders can use “My Space” or ’Other Important Documents’” area available to
them to upload such documents. These documents may be directly submitted from the “My
Space” area while submitting a bid, and need not be uploaded again and again. This will lead to
a reduction in the time required for bid submission process.

My Documents space is only a repository given to the Bidders to ease the uploading process. If
Bidder has uploaded his Documents in My Documents space, this does not automatically
ensure these Documents being part of Technical Bid.

SUBMISSION OF BIDS

1)

Bidder should log into the site well in advance for bid submission so that they can upload the
bid in time i.e. on or before the bid submission time. Bidder will be responsible for any delay
due to other issues.

The bidder has to digitally sign and upload the required bid documents one by one as indicated
in the tender document.

Bidder has to select the payment option as “offline” to pay the tender fee / EMD as applicable
and enter details of the instrument.

Bidder should prepare the EMD as per the instructions specified in the tender document. The
original should be posted/couriered/given in person to the concerned official, latest by the last
date of bid submission or as specified in the tender documents. The details of the DD/any other
accepted instrument, physically sent, should tally with the details available in the scanned copy
and the data entered during bid submission time. Otherwise the uploaded bid will be rejected.

Bidders are requested to note that they should necessarily submit their financial bids in the
format provided and no other format is acceptable. If the price bid has been given as a standard
BoQ format with the tender document, then the same is to be downloaded and to be filled by all
the bidders. Bidders are required to download the BoQ file, open it and complete the white
coloured (unprotected) cells with their respective financial quotes and other details (such as
name of the bidder). No other cells should be changed. Once the details have been completed,
the bidder should save it and submit it online, without changing the filename. If the BoQ file is
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6)

7)

7)

9)

found to be modified by the bidder, the bid will be rejected.

The server time (which is displayed on the bidders’ dashboard) will be considered as the
standard time for referencing the deadlines for submission of the bids by the bidders, opening
of bids etc. The bidders should follow this time during bid submission.

All the documents being submitted by the bidders would be encrypted using PKI encryption
techniques to ensure the secrecy of the data. The data entered cannot be viewed by
unauthorized persons until the time of bid opening. The confidentiality of the bids is
maintained using the secured Socket Layer 128 bit encryption technology. Data storage
encryption of sensitive fields is done. Any bid document that is uploaded to the server is
subjected to symmetric encryption using a system generated symmetric key. Further this key is
subjected to asymmetric encryption using buyers/bid opener’s public keys. Overall, the
uploaded tender documents become readable only after the tender opening by the authorized
bid openers.

The uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid Submission”
in the portal), the portal will give a successful bid submission message & a bid summary will
be displayed with the bid no. and the date & time of submission of the bid with all other
relevant details.

The bid summary has to be printed and kept as an acknowledgement of the submission of the
bid. This acknowledgement may be used as an entry pass for any bid opening meetings.

ASSISTANCE TO BIDDERS

1.7

1.8

19

1)

Any queries relating to the tender document and the terms and conditions contained therein
should be addressed to the Tender Inviting Authority for a tender or the relevant contact person
indicated in the tender.

Any queries relating to the process of online bid submission or queries relating to CPP Portal
in general may be directed to the 24x7 CPP Portal Helpdesk.
For any technical related queries please call at 24 x 7 Help Desk Number
0120-4001 002, 0120-4001 005, 0120-6277 787
For any Issues or Clarifications relating to the published tenders, bidders are requested to contact
the respective Tender Inviting Authority
Technical - support- eproc@nic.in
Policy Related - cppp-doe@nic.in

NITW reserves the right to accept or reject any or all proposals without assigning any reasons. No
tenderer shall have any cause of action or claim against the NITW for rejection of his proposal.
Tenderers may obtain further information/ clarification, if any, from O/o Executive Engineer Civil,
Engineering & Maintenance Unit, NIT Warangal, and Telangana-506004.

For any complaints Tenderers may brought to the notice of CVO, NIT Warangal, Telangana-
506004.

Superintending Engineer
Engineering & Maintenance Unit
NIT Warangal
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VOLUME-I

2. INSTRUCTIONS TO TENDERERS (ITT)

GENERAL INSTRUCTIONS:

A Tenderer shall submit only one bid. If a tenderer submits more than one bid against a tender,
then all the bids submitted against the tender will become invalid

The Tenderers are advised to visit and examine the Site of Works and its surroundings and obtain
for himself on his own responsibility all information that may be necessary for preparing the
Tender and entering into a contract for the proposed work. The costs of visiting the Site shall be
borne by the Tenderer. It shall be deemed that the Contractor has undertaken a visit to the Site of
Works and is aware of the site conditions prior to the submission of the tender documents. The
Tenderer and any of his personnel should obtain prior permission by the Employer to enter upon
his premises and lands for the purpose of such inspection.

Canvassing whether directly or indirectly, in connection with Tenderers is strictly prohibited and
the tenders submitted by the contractors who resort to canvassing will be liable for rejection.

The Bidder shall authenticate the bid with his digital certificate for submitting the bid
electronically on e-procurement Platform and the bids not authenticated by Digital certificate of
the bidder will not be accepted on the e-procurement platform.

The competent authority reserves the right of accepting the whole or any part of the tender and the
Tenderers shall be bound to perform the same at the rate quoted.

The contractor shall not be permitted to tender for works in case the division responsible for award
and execution of contracts, in which his near relative is posted a Division or as an officer in any
capacity between the grades of Superintending Engineer and Junior Engineer (both inclusive).

He shall also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any gazetted officer in the institute.
Before the last date for submission of Tenders, the Tender Inviting Officer may modify any of the
Contents of the Tender Notice, Tender documents by issuing amendment / Addendum.

Any addendum/amendments issued by the Tender Inviting Officer shall be part of the Tender
Document and it shall be communicated through on line at Institute e-procurement website.

To give prospective Tenderers reasonable time to take an addendum into account in preparing their
bids, the Tender Inviting Officer may extend if necessary, the last date for submission of tenders.
All documents relating to the tender shall be in the English Language only. The bidders who are
desirous of participating in e-procurement portal shall submit their technical bids, price bids etc.,
through online in the standard prescribed in the tender documents, displayed at Institute e-
procurement website. The bidders should upload the scanned copies of all the relevant certificates,
documents etc., in the e market place in support of their technical bids. The bidders shall sign on
all the statements, documents, certificates, uploaded by him, owning responsibility for their
correctness/authenticity.

TENDER VALIDITY

The Tender shall be valid for a period of 90 days from the Date of opening of financial bid. In
exceptional circumstances, prior to expiry of the original tender validity period, the Employer
may request that the Tenderers extend the period of validity for a specified additional period.
During the above-mentioned period no plea by the tenderer for any sort of modification of the
tender based upon or arising out of any alleged misunderstanding of misconceptions or mistake
or for any reason will be entertained.

In exceptional circumstances, prior to expiry of the original time limit, the Tender Inviting
Officer may request the bidders to extend the period of validity for a specified additional period.
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2.3
231

2.3.2

2.3.3

234

2.35

2.3.6

2.3.7

2.4
24.1

24.2

24.3

Such request to the tenderers shall be made in writing. A tenderer may refuse the request
without forfeiting his E.M.D. A tenderer agreeing to the request will not be permitted to modify
his Tender, but will be required to extend the validity of his E.M.D. for a period of the extension.

EARNEST MONEY DEPOSIT:

All the bidders shall submit the EMD in e-Payment gate way system, DD or Banker’s
Cheque along with Bid documents.

The 2% EMD of unsuccessful tenderers will be returned no sooner the tenders are finalized or
end date of the Tender validity period whichever is earlier.

The earnest money deposited by the successful tenderer will not carry any interest and it will be
dealt with as provided in the conditions stipulated in the Tender. The EMD of a nationalized
bank or e-payment shall be valid for three months and extendable in case any valid extension of
contract period is granted.

If an acceptable EMD is not submitted by a tenderer as mentioned above, then tender(s) of such
tenderer(s) shall be rejected considering it a non-responsive and their Technical package shall
not be opened and if opened then, it will not be evaluated. No post bid clarification shall be
sought on EMD.

The EMD of the successful Tenderer shall be returned after receipt of performance security or
being adjusted to Performance Security.

The EMD shall be forfeited:

a) If the Tenderers withdraws his Tender during the period of Tender validity,

b) If the Tenderers does not accept the correction of his Tender price,

¢) If the successful Tenderers refuses or neglects to execute the contract or fails to furnish
the required Performance Security within the time specified by the Employer.

EMD’s submitted after due date and time shall not be accepted and online tenders of such
Tenderers shall liable to be rejected summarily. We will not be responsible for delay, loss or
non-receipt of ‘EMD’ sent by post/ courier.

i. During the tender period, the Employer may issue further instructions to Tenderers or
any modifications to existing tender documents in the form of an addendum. Such an
amendment in the form of an addendum will be uploaded on the e-tendering portal
within the date given in NIT which shall be available for all the prospective Tenderers
who have purchased the tender document in the tender period.

ii. Sub-contracting shall be generally limited to 50% of the Contract price. The terms and
conditions of sub-contracts and the payments that have to be made to the sub-contractors
shall be the sole responsibility of the contractor. All the sub-contractors are to be
approved from Employer.

PREPARATION OF BIDS

The bidders must ensure that bids are submitted in two-part bid system (i.e.) Technical bid and
Financial (Price) bid as separate.

Technical bid: The technical bid should consist of all technical details/brochures along with
commercial terms and conditions, financial standings as TECHNICAL BID with Tender No. and
date and time of closing and the bidder’s name and address. No prices should be included in
technical bid.

Financial (Price) Bid should indicate item-wise Bill of quantities (BOQ) for the items with firm
and fixed rates/percentage in figures and words super-scribed with the Tender No. and date of
closing of the Tender with name of supply/work and the bidder’s Name and address. The price bid
should not contain any conditional clauses. No price escalation for any reasons whatsoever is
allowed. All prices should be given in Indian Rupees only.
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2.6.3

2.6.4
2.6.5

2.6.6

2.6.7

2.6.8

The technical and the financial bids duly signed by the bidders or their authorized signatories with
name and seal should be put in separate covers and sealed (scanned in case of online submission).

SUBMISSION OF TENDERS

The Tenderers shall submit their tender on-line on e-tendering website.

Tenders must be submitted not later than the date and time specified. In the event of the specified
date / time for the submission of bids declared as holiday, the bids will be received on the next
working day.

The competent authority of NIT Warangal may extend the dates for issue and receipt of Tenders
by issuing an amendment in which case all rights and obligations of the Executive Engineer,
Engineering and Maintenance Unit NIT Warangal and the Tenderers will remain same as
previously.

The Employer may, at his discretion, extend the deadline for submission of tenders by issuing an
amendment, in which case all rights and obligations of the Employer and the Tenderers previously
subject to the original deadline will thereafter be subject to the deadline as extended.

TENDER OPENING AND EVALUATION:

All the bidders shall invariably pay the EMD in e-Payment gate way system and this will be the
primary requirement to consider the bid as responsive. The Department shall carry out the
technical bid evaluation solely based on the uploaded certificates/documents, in the e-procurement
system and open the price bids of the responsive bidders. Tenders of those tenderers who have not
submitted valid “EMD” shall be considered as non-responsive and liable to be rejected summarily.
The tenders shall be opened online by the opening committee on due date at time of tender
opening. On opening of the Tender, NITW will first check the tender fee and EMD through online
mode by cross verifying with the hard copy submitted or with the details of online transaction.

The Technical Package of all Tenderers who have submitted a valid EMD and tender fee shall be
opened in the presence of representatives of Tenderers who choose to attend on date & time as
mentioned in tender document in the office. If such nominated date for opening of Tender is
subsequently declared as a Public Holiday by the Employer, the next official working day shall be
deemed as the date of opening of Technical Package. The Tender of any tenderer who has not
complied with one or more of the foregoing instructions may not be considered.

Technical packages will first be evaluated as per tender requirements.

The tender opening authority may call upon any tenderer for clarification on the statements,
documentary proof relating to the technical bid. The request for clarification and response thereto
shall be in writing and it shall be only on the qualification information furnished by the tenderer.
The clarification called for from the tenderers shall be furnished within the stipulated time, which
shall not be more than a week.

The tenderer if so desirous, shall agree in writing to furnish the clarification called for within the
stipulated time and, for disqualification and rejection of his tender in the event of failure to do so.
All technically acceptable tenders will be eligible for opening of their financial proposals. The
Employer shall notify all technically qualified Tenderers regarding opening of the financial
proposal, such tenderers may witness the financial opening. The financial proposal(s) will then be
opened online through website. Tenderers can also check financial proposal of other tenderers
online.

The evaluation of Financial Proposals by the Employer will consider, in addition to the tender
amounts, the following factors:

a)Arithmetical errors corrected by the Employer

b) Such other factors of administrative nature as the Employer may consider to have
potentially significant impact on contract execution, price and payments, including the effect of
items or unit rates that are unbalanced or unrealistically priced.
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2.6.9

2.6.10

2.6.11

2.6.12

2.6.13

2.6.14

2.6.15

2.6.16

2.6.17

Offers, deviations and other factors, which are in excess of the requirements of the tender
documents or otherwise will result in the accrual of unsolicited benefits to the Employer, shall
not be considered in tender evaluation.

Evaluation of financial offer will be based on quantities in Bill of quantities (BOQ) and
rates/percentage quoted. Any alteration in BOQ will not be given any cognizance.

For tenders up to 15% less than estimated cost of work, no additional security deposit is
required. But for tenders less by more than 15% of estimated cost of work, a bank guarantee or
demand draft for the difference between the tendered amount and 85% of estimated value should
be paid by the successful tenderer at the time of concluding agreement as an additional security
to fulfill the contract. The bank guarantee for additional security deposit should be valid till
completion of work in all aspects.

Where there is a discrepancy between the unit price and the total amount derived from the
multiplication of the unit price and the quantity, the unit price as quoted will normally govern
unless in the opinion of the Employer there is an obviously gross misplacement of the decimal
point in the unit price, in which event, the total amount as quoted will govern; and If there is a
discrepancy between words and figures, the amount in words shall prevail.

If a Tenderer does not accept the correction of errors as outlined above, his tender will be rejected
and EMD forfeited.

Tenders will be compared in Indian Rupees only. This will be achieved by converting the Foreign
Currency portion into Rupees at the selling Rate of Exchange at the close of business of the State
Bank of India.

Selection of Tenderer among the lowest & equally quoted tenderers will be in the following orders:

a) The tenderer whose bid capacity is higher will be selected. Bid capacity will be calculated as
below:-
Available Bid Capacity - The bidder should possess the bidding capacity as calculated by the
specified formula. The formula generally used is:

Available bid capacity = A x M x N -B, where

A = Maximum value of engineering (Civil/ Electrical/ Mechanical as relevant to work being
procured) works executed in any one year during the last five years (updated at the current
price level), taking into account the completed as well as works in progress

M = Multiplier Factor (usually 1.5)
N = Number of years prescribed for completion of the work in question.

B = Value (updated at the current price level) of the existing commitments and ongoing works
to be completed in the next 'N' years.

b) In case the bid capacity is also same the tenderer whose annual turnover is more will be
preferred.

c) Even if the criteria incidentally become the same, the turnover on similar works and thereafter
machinery available for the work and then the clean track record will be considered for
selection.

The Employer reserves the right to accept or reject any variation, deviation. Variations, deviations

and other factors which are in excess of the requirements of the Tender Documents or otherwise
result in the accrual of unsolicited benefits to the Employer shall not be considered in tender
evaluation.

Information relating to the examination, clarification, evaluation and comparison of Tenders and
recommendations for the award of a contract shall not be disclosed to Tenderers or any other
persons not officially concerned with such process until the award to the successful Tenderer has
been announced by the tender accepting authority. Any effort by a Tenderer to influence the
processing of Tenders or award decisions may result in the rejection of his Tender.
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2.7
2.7.1

2.7.2

2.7.3

2.74

2.7.5

2.7.6
2.7.7

Award of Contract

The Employer will award the Contract to the tenderer whose Tender has been determined to be
substantially responsive and compliant to the requirements contained in the Tender Documents and
who has offered the Lowest Evaluated Tender Price

Employer's Right to Accept one or more tenders and to Reject any or all Tenders

The Employer is not bound to accept the lowest or any tender and may at any time by notice in
writing to the Tenderers terminate the tendering process.

The Tenderer should note in particular that without prejudice to the Employer’s other rights under
the Contract and the EMD, the Employer may terminate the Contract in the event that the Tender
is accepted but the Tenderer fails to supply the Performance Security or other specified documents
or fails to execute the Contract Agreement as per clause.

Prior to the expiry of the period of tender validity prescribed by the Employer, the Employer will
notify the successful Tenderer that his tender has been accepted. The letter (hereinafter and in the
Conditions of Contract called ‘the Letter of Acceptance’) shall name the sum which the Employer
will pay to the Contractor in consideration of the execution, completion, maintenance and
guarantee of the works by the Contractor as prescribed by the Contract (hereinafter and in the
conditions of Contract called ‘the Contract Price’). The “Letter of acceptance” will be sent in
duplicate to the successful Tenderer, who will return one copy to the Employer duly acknowledged
and signed by the authorized signatory, within one week of receipt of the same by him. No
correspondence will be entertained by the employer from the unsuccessful Tenderers.

The Work order/ Letter of Acceptance will constitute a part of the contract.

The Tenderer should note that in the event of acceptance of the Tender, the Tenderer will be
required to execute the Contract Agreement of the contract within 21 days from the date of issue of
the Letter of Acceptance(as per GFR Rule 225(vi))
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3.1
3.1.1

3.1.2
3.11
3.1.2

3.13

3.14

3.15
3.1.6

3.1.7

3.1.8

3.1.9

3.1.10
3.1.11
3.1.12

3.2
3.2.1

VOLUME-I
3. CONDITIONS OF CONTRACT (CQ)

GENERAL
The documents forming the Contract shall be interpreted in the following order of priority:

1) Agreement

2) Work order/Letter of Acceptance, notice to proceed with the works

3) Contractor’s Tender (Technical bid)

4) Conditions of contract

5) Scope of work &Specifications

6) Drawings

7) Financial Bid/Bill of quantities (Price-bid)

8) Any other document listed as forming part of the Contract.
The Engineer-in-charge may delegate any of his duties and responsibilities to other officers and
may cancel any delegation by an official order issued.
Communications between parties, which are referred to in the conditions, are effective only when
in writing. A notice shall be effective only when it is delivered (in terms of Indian Contract Act).
Except where otherwise specifically stated, the Engineer-in-charge will decide the contractual
matters between the Department and the Contractor in the role representing the Department.
The Contractor shall co-operate and share the Site with other contractors, Public authorities,
utilities, and the Department. The Contractor shall also provide facilities and services for them as
directed by the Engineer-in-charge.
The Contractor shall employ the required Key Personnel named in the Schedule of Key Personnel
to carry out the functions stated in the Schedule or other personnel approved by the Engineer-in-
charge. The Engineer-in-charge will approve any proposed replacement of Key Personnel only if
their gualifications, abilities, and relevant experience are substantially equal to or better than those
of the personnel listed in the Schedule.
In case the contractor is already having more than one work on hand and has undertaken more than
one work at the same time, he should employ separate technical personnel on each work.
If the contractor fails to employ technical personnel the work will be suspended or department will
engage technical personnel and recover the cost thereof from the contractor.
All risks of loss of or damage to physical property and of personnel injury and death, which arise
during and in consequence of the performance of the Contract are the responsibility of the
Contractor
The contractor should inspect the site and also proposed quarries of choice for materials source of
water and quote his percentage including quarrying, conveyance and all other charges etc.
The responsibility for arranging the land for borrow area rests with the Contractor and no separate
payment will be made for procurement or otherwise. The contractor’s quoted percentage will be
inclusive of land cost.
The Contractor shall construct and Commission the Work in accordance with the specifications
and Drawings.
The contractor shall make requisition for obtaining power from the Electricity dept., at his own
cost. The contractor will pay the bills of Electricity for the cost of power consumed by him.
The contractor shall satisfy all the conditions and rules required as per Indian Electricity Act 1910
and under Rule-45(1) of the Indian Electricity Rules, 1956 as amended from time to time and other
pertinent rules. The power shall be used for Bonafide Departmental work only.
Performance Bank Guarantee/Security deposit
To ensure due performance of the contract, Performance Bank Guarantee to be submitted by the
successful bidder shall be 3% of the contract amount to be submitted in the form as prescribed in
FOT. Performance Bank Guarantee shall remain valid for a minimum period of sixty days beyond
the date of completion including defects liability period of all contractual obligations. In case of
contracts where supplementary agreement is drawn, the fresh PG shall be obtained from the
contractor @ 3% of the amount of the supplementary agreement. The PG received against the
original work shall be released/adjusted as per contract conditions.PBG may be furnished in the
form of an account pay demand draft, fixed deposit receipt from a commercial bank, bank
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3.2.2

3.2.3

3.24

3.3
3.3.1

3.3.2

3.3.3
3.34

3.35
3.3.6

3.3.7

3.3.8

3.3.9
3.3.10

3.3.11
3.3.12

3.3.13
3.3.14
3.3.15
3.3.16
3.3.17

3.3.18
3.3.19

3.4

guarantee issued/ confirmed from any of the commercial bank in India or online payment in an
acceptable form, safeguarding the Procuring Entity’s interest in all respects.

Performance Guarantee is to be furnished within 14 days after issue of Letter of Acceptance
(LOA) and The PBG will remain valid for a period of 60 (sixty) days beyond the date of
completion of all contractual obligations of the contractor, including Defect Liability Period
(DLP). For extension of time for submission of PG beyond stipulated time period, the approving
authorities may include provision of suitable interest chargeable on per day basis

In addition to the Performance Bank Guarantee, 2.5% Security Deposit/ retention money of each
running bill (periodic/ interim payment) to be withheld as Security Deposit/ retention money
until final acceptance. The contractor may, at his option, replace the retention amount with an
unconditional BG from a bank and it should remain valid for a period of 60 (sixty) days beyond
the date of completion of all contractual obligations of the contractor, including Defect
Liability Period (DLP).

The performance Guarantee/Security Deposit will be forfeited and credited to the procuring
entity’s account in the event of a breach of contract by the contractor. It should be refunded to the
contractor without interest, after he duly performs and completes all obligations under the contract.

Safety Precautions:

The contractor shall bring all necessary Tools & Plants for executing the entire work. No
additional cost shall be paid for this. Safety of the personal and material will be the
responsibility of the contractor.

The contractor during the execution of work shall follow the Indian electricity rules, Indian
electricity act all the other statutory rules regulation acts as available on date during execution of
the work.

For any work necessitating shut down for executing the work even for a short duration, the
contractor will ensure proper co-ordination with E&M unit electrical staff.

Only authorized staff of Contractor having proper Photo Identity Card with Permission granted
by NIT Warangal, shall be permitted to work.

Smoking is strictly prohibited at workplace.

Nobody is allowed to work without wearing safety helmet &foot protection. Chinstrap of safety
helmet shall be always on. Drivers, helpers and operators are no exception.

No one is allowed to work at or more than three meters height without wearing safety belt and
anchoring the lanyard of safety belt to firm support preferably at shoulder level.

Usage of eye protection equipment shall be ensured when workmen are engaged for grinding,
chipping, welding and gas-cutting. For other jobs as and when site safety co-coordinator insists
eye protection has to be provided.

All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safety belt, Safety goggles
etc. shall be arranged before starting the job.

All excavated pits shall be barricaded & barricading to be maintained till the backfilling is done.
Safe approach to be ensured into every excavation.

Adequate illumination at workplace shall be ensured before starting the job at night.

All the dangerous moving parts of the portable / fixed machinery being used shall be adequately
guarded.

Ladders being used at site shall be adequately secured at bottom and top. Ladders shall not be
used as work platforms.

Other than electricians no one is allowed to carry out electrical connections, repairs on electrical
equipment or other jobs related thereto.

All electrical connections shall be made using 3 or 5 core cables, having a earth wire. Inserting
of bare wires for tapping the power from electrical sockets is completely prohibited.

All the unsafe conditions, unsafe acts identified by contractors, reported by site supervisors and /
or safety personnel to be corrected on priority basis.

No children shall be allowed to enter the workplace.

All the lifting tools and tackles shall be stored properly when not in use.

Tapping of power by cutting electric cables in between must be avoided. Proper junction boxes
must be used.

Work Programme:
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341

3.4.2

3.4.3

3.5
351

3.5.2

3.6
3.6.1

3.6.2
3.6.3

3.6.4

3.6.5

The Contractor shall furnish a programme within 7 days of the work order showing the sequence
in which he proposed to carry out the work, monthly progress expected to be achieved, also
indicating date of procurement of materials plant and machinery. The schedule should be such that
it is practicable to achieve completion of the whole work within the time limit fixed, shall obtain
the approval of the Engineer-in-charge. Further rate of the progress as in the program shall be kept
up to date. In case it is subsequently found necessary to alter this program, the contractor shall
submit sufficiently in advance the revised program incorporating necessary modifications and get
the same approved by the Engineering and Maintenance Unit NIT Warangal. No revised program
shall be operative without approval of Engineering and Maintenance Unit NIT Warangal.

The Engineering and Maintenance Unit NIT Warangal shall have all times the right; without any
way violating this contract, or forming grounds for any claim, to alter the order of progress of the
works or any part thereof and the contractor shall after receive such directions proceed in the order
directed. The contractor shall also report the progress to the Engineering and Maintenance Unit
NIT Warangal within 7 days of the Executive Engineer’s direction to alter the order of progress of
works.

The Contractor shall give written notice to the Engineer-in-Charge whenever planning or progress
of the works is likely to be delayed or disrupted unless any further drawings or order including a
direction, instruction or approval is issued by the Engineer-in-Charge within a reasonable time.
The notice shall include details of the drawing or order required and of why and by when it is
required and of any delay or disruption likely to be suffered if it is late.

Possession of the Site.

The Department shall give possession of the site to the Contractor. If possession of a part site is
given, the Department will ensure that the part site so handed over is amenable to carry out the
work at site by the Contractor.

The Contractor shall provide the Engineer-in-Charge and any person authorized by the Engineer-
in-Charge, access to the site and to any place where work in connection with the Contract is being
carried out or is intended to be carried out.

Completion Time

The contractor shall commence the works on site within the period specified under contract
conditions after the receipt by him of a written order to this effect from the Engineering and
Maintenance Unit, NIT Warangal and shall proceed with the same with due expedition and without
delay, except as may be expressly sanctioned or ordered by the Engineering and Maintenance Unit
NIT Warangal, or be wholly beyond the contractor’s control.

The completion time and rate of work progress to be as mentioned in contract terms.

Save in so far as the contractor may prescribe, the extent of portions of the site of which the
contractor is to be given possession from time to time and the order in which such portions shall
be made available to him and, Subject to any requirement in the contract as to the order in which
the works shall be executed, the Engineering and Maintenance Unit NIT Warangal will, with the
Executive Engineer’s written order to commence the works, give to the contractor possession of so
much of the site as may be required to enable the contractor to commence proceed with the
execution of the works in accordance with the programme if any, and otherwise in accordance with
such reasonable proposals of the contractor as he shall by written notice to the Engineering and
Maintenance Unit, NIT Warangal, make and will from time to time as the works proceed, give to
the contractor possession of such further portions of the site as may be required to enable the
contractor to proceed with the execution of the works with due dispatch in accordance with the
said programme or proposals as the case maybe ; if the contractor suffers delay or incurs cost from
failure on the part of the Engineering and Maintenance Unit NIT Warangal to give possession in
accordance with the terms of this clause, the Engineering and Maintenance Unit NIT Warangal
shall grant an extension of time for the completion of works.

The contractor shall bear all costs and charges for special or temporary way leases required by him
in connection with access to the site. The contractor shall also provide at his own cost any
additional accommaodation outside the site required by him for the purposes of the work.

Subject to any requirement in the contract as to completion of any section of the works before
completion of the whole of the works shall be completed in accordance with provisions of clauses
in the Schedule within the time stated in the contract calculated from the last day of the period
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3.6.6

3.6.7

3.6.8

3.7
3.7.1

3.7.2

3.7.3

3.74

3.8

3.8.1

3.8.2

3.8.3

named in the statement to the tender as that within which the works are to be commenced or such
extended time as may be allowed.

The Contractor shall at all times maintain the progress of work to conform to the latest operative
progress schedule approved by the Engineer-in-Charge. The contractor should furnish progress
report indicating the programme and progress once in a month. The Engineer-in-Charge may at
any time in writing direct the contractor to slow down any part or whole of the work for any reason
(which shall not be questioned) whatsoever, and the contractor shall comply with such orders of
the Engineer-in-Charge. The compliance of such orders shall not entitle the contractor to any claim
of compensation. Such orders of the Engineer-in-Charge for slowing down the work will however
be duly considered while granting extension of time if asked by the contractor for which no extra
payment will be entertained.

The Engineering and Maintenance Unit NIT Warangal shall extend, in accordance with the NITW
orders in force, the Intended Completion Date if a Variation is issued which makes it impossible
for Completion to be achieved by the Intended Completion Date.

The Engineer-in-Charge shall decide whether and by how much to extend the Intended Completion
Date within 21 days of the Contractor asking the Engineer for a decision upon the effect of a
Variation and submitting full supporting information. If the Contractor has failed to give early
warning of a delay or has failed to cooperate in dealing with a delay, the delay by this failure shall
not be considered in assessing the new Intended Completion Date.

Delays and extension of time:

No claim for compensation on account of delays or hindrances to the work by any cause whatever
shall lie, except as hereafter defined. Reasonable extension of time will be allowed by the
Engineering and Maintenance Unit NIT Warangal or by the office competent to sanction the
extension, for unavoidable delays, such as may result from causes, which in the opinion of the
Executive Engineer, are undoubtedly beyond the control of the contractor. The Executive
Engineer shall assess the period of delay or hindrance caused by any written instructions issued by
him, at twenty-five per cent in excess or the actual working period so lost.

In the event of the Executive Engineer failing to issue necessary instructions and thereby causing
delay and hindrance to the contractor, the latter shall have the right to claim an assessment of such
delay by the Engineering and Maintenance Unit NIT Warangal whose decision will be final and
binding. The contractor shall lodge in writing with the Executive Engineer a statement of claim
for any delay or hindrance referred to above, within fourteen days from its commencement,
otherwise no extension of time will be allowed.

Whenever authorized alterations or additions made during the progress of the work are of such a
nature in the opinion of the Executive Engineer as to justify an extension of time in consequence
thereof, such extension will be granted in writing by the Engineering and Maintenance Unit NIT
Warangal or other competent authority when ordering such alterations or additions.

Delays in Commencement or progress or neglect of work and forfeiture of earnest money, Security
deposit and withheld amounts: If, at any time, the Engineer-in-Charge shall be of the opinion that
the Contractor is delaying Commencement of the work or violating any of the provisions of the
Contractor is neglecting or delaying the progress of the work as defined by the tabular statement.
“Rate of progress” in the Articles of Agreement”, he shall so advise the Contractors in writing and
at the same time demand compliance in accordance with conditions of Tender notice. If the
Contractor neglects to comply with such demand within seven days after receipt of such notice, it
shall then or at any time thereafter, be lawful for the Engineer-in-Charge to take suitable action.

Suspension of works by the Contractor:

If the Contractor shall suspend the works, or sublet the work without sanction of the Engineer-in-
Charge, or in the opinion of the Engineer-in-Charge shall neglect or fail to proceed with due
diligence in the performance of his part of the Contract as laid down in the Schedule rate of
progress, or if he shall continue to default or repeat such default, Engineer-in-Charge shall take
action in accordance with this Clause.

If the Contractor stops work for 28 days and the Stoppage has not been authorized by the
Engineer-in-Charge the Contract will be terminated.

If the Contractor has abnormal delayed the completion of works the Contract will be terminated
under Clause.
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3.8.4

3.85

3.9

3.10
3.10.1

3.10.2

3.10.3

The contractor is to warn the Engineer-in-Charge at the earliest opportunity of specific likely
future events or circumstances that may adversely affect the Execution of Works.

The Contractor shall cooperate with the Engineer-in-Charge in making and considering proposals
for how the effect of such an event or circumstance can be avoided or reduced by anyone involved
in the work and in carrying out any resulting instruction of the Engineer-in-Charge.

Management Meetings:

The Engineer-in-Charge may require the Contractor to attend a management meeting. The
business of a management meeting shall be to review the programme for remaining work and to
deal with matters raised in accordance with the early warning procedure.

QUALITY CONTROL

Identifying Defects:

The Engineer-in-Charge shall check the Contractor’s work and notify the Contractor of any
Defects that are found. Such checking shall not affect the Contractor’s responsibilities. The
Engineer-in-Charge may instruct the Contractor to verify the Defect and to uncover and test any
work that the Engineer considers may be a Defects

Tests:

If the Engineer-in-Charge instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the Contractor shall pay for the test and
any samples.

Correction of Defects:

The Engineer-in-Charge shall give notice to the Contractor of any Defects before the end of the
Defects Liability Period, which begins on Completion. The defects liability period shall be
extended for as long as defects remain to be corrected by the Contractor. Every time notice of a
Defect is given, the Contractor shall correct the notified defect within the length of time specified
by the Engineer-in-Charge’s notice.

3.10.4Uncorrected Defects:

3.10.5

3.11
3.11.1
3.11.2

3.12

If the contractor has not corrected the defect within the time specified in the Engineer-in-Charge’s
notice, the Engineer-in-Charge will assess the cost of having the defect corrected and the
contractor will pay this amount.

In addition to the normal inspection by the regular staff in-charge of the Construction/Repairs and
Renovation of work, the work will also be inspected by the authorized officer by the Director, NIT
Warangal for Quality control and any other authorized external Agency if any sub-standard work
or excess payments are noticed with reference to measurement books etc., during inspection,
action will be taken based on their observations and these will be effected by the Engineer-in-
Charge of the execution of the work.

CosT CONTROL

The Bill Quantities shall contain items for the construction work to be done by the Contractor.

The Contractor is paid for the quantity of the work done at the estimate rate in the Bill of
Quantities for each item plus or minus Tender percentage.

Variation in the Quantities:

The contractor is bound to execute all supplemental works that are found essential, incidental and
inevitable during execution of main work. The payment of rates for such supplemental items of
work will be regulated as under;

i. Supplemental items directly deducible from similar items in the original agreement.

ii. The rates shall be derived by adding to or subtracting from the agreement rate of such
similar item the cost of the difference in the quantity of materials labor between the new
items and similar items in the agreement worked out with reference to the Standard Schedule
of Rates adopted in the sanctioned estimate with which the tenders are accepted plus or
minus over all tender percentage.

iii. Similar items but the rates of which cannot be directly deduced from the original agreement.
Purely new items which do not correspond to any item in the agreement. The rates of all
such items shall be Estimated Rates plus or minus overall Tender premium.

3.12.1 Extra ltems:

Page 18 of 69



i. Extra items shall be allowed but it should be ensured that at any time it should not exceed
the contract limit by 10% also if supplementary agreement has to be executed it shall be
done immediately prior to completion of work.

ii. The contractor shall before the 15 day of each month, submit in writing to the Executive
Engineer a statement of extra items if any that they have executed during the preceding
month failing which the contractor shall not be entitled to claim any.

3.12.2Entrustment of additional items:

3.13

i. Where ever additional items not contingent on the main work and outside the scope of
original agreement are to be entrusted to the original contractor dispensing with bids,
Entrustment of such items shall be at rates not exceeding the estimated rates based on the
approval of the Executive Engineer.

ii. Entrustment of the additional items contingent on the main work will be authorized by the
Engineering and Maintenance Unit NIT Warangal. For all items of work in excess of the
quantities shown in the Bill of Quantities of the Tenders, the rate payable for such items
shall be estimate rates for the items (+) or (-) over all tender percentage accepted by the
competent authority.

Note: It may be noted that the term Estimate Rate used above means the rate in the
sanctioned estimate with which the tenders are accepted, or if no such rates is
available in the estimate, the rate derived will be with reference to the Standard
Schedule of Rates adopted in the sanctioned estimate with which tenders are
accepted.

Payments and Certificates:

3.13.1 The Contractor should submit the detailed measurements of work done and the same will

be 100% checked by the concerned representative of NIT Warangal in presence of
contractor. The contractor will re-submit the measurements after attending the corrections
if any for processing the bill.

3.13.2The Engineer-in-charge shall check the Contractor’s monthly statement within 14 days.
3.13.3The value of work executed shall be determined by the Engineer-in-charge.

3.134

3.13.5

3.13.6

3.13.7

3.13.8

The value of work executed shall comprise the value of the quantities of the items in the Bill of
Quantities completed.

The Engineer-in-charge may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later information.
Payment for the work done by the contractor will be made for the finished work based on the
measurements recorded in measurement books by any authorized officer of the department not
lower in rank than a Supervisor/Junior/Assistant Engineer and check measured by any officer not
lower in rank than a Assistant Engineer/ Executive Engineer. The measurement shall be recorded
at various stages of the work done and also after work is completed. The contractor shall be
present at the time of checking of each set of measurement and their check measurement and
accept them then and there so as to avoid disputes at a later stage. If the contractor is not available
at the work spot at the time of check measurements the particulars of measurements shall be signed
by the authorised agent of contractor based on which the contractor shall accept the set of
measurements without any further dispute. If for any reason the contractor’s authorised agent is
also not available at site when the department decides to suspend the work recording of
measurements in the absence of the contractor or his authorised representative the department shall
not entertain any claim from the contractor for any loss incurred by him on this account. The
Contractor shall however note that the Department cannot indefinitely wait for recording the
measurement due to the absence of the Contractor and his authorised agent and check measure
them even in the absence of the contractor.

Payments shall be adjusted for recovery of advance payments, liquidated damages in terms of
tender conditions and security deposit for the due fulfilment of the contract. The amount withheld
from the final bill will be retained under deposits and paid to the after a period of contractual
obligations as all defects shall have been made good according to the true intent and meaning
thereof.

In case of over payments or wrong payment if any made to the contractor due to wrong
interpretation of the provisions of the contract, APSS/CPWD or Contract conditions etc., such
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3.13.9

3.13.10

3.13.11

3.13.12
3.13.13

3.13.14
3.13.15

3.13.16

3.14
3.14.1

3.14.2

3.14.3

3.15
3.16
3.17

unauthorized payment will be deducted in the subsequent bills or final bill for the work or from the
bills under any other contracts with the NITW or at any time thereafter from the payments deposits
available with the NITW and any other department.
Any recovery or recoveries advised by the Government Department either state or central, due to
non-fulfilment of any contract entered into with them by the contractor shall be recovered from
any bill or deposits of the contractor.
No claim shall be entertained, if the same is not represented in writing to the Engineer-in-Charge
within 15 days of its occurrence.
The contractor is not eligible for any compensation for inevitable delay in handing over the site or
for any other reason. In such case, suitable extensions of time will be granted after considering
the merits of the case.
For intermediate Stage of work, only part rates as fixed by the Engineer-in-Charge will be paid.
Part rates shall be worked out for the work done portion based on the actual operations involved
keeping in view the value of the balance work to be done, to avoid unintended benefit to the
Contractor in initial Stage.
Full rate shall be paid when the work is completed to the full profile as noted in the drawings.
For the structure works either with masonry or concrete where the height of structure is more than
three meters, the quantities executed in the lower level will be withheld at the rate of one percent
for every three meters height, if the balance height of the structure work is more than three meters
in being over the executed level and the same will be released only after the entire work is
completed as certified by the Engineer-in-Charge.
No omission by the Executive Engineer or the sub-divisional officer to pay the amount due upon
certificates shall vitiate or make void the contract, nor shall the contractor be entitled to interest
upon any guarantee fund or payments in arrears, nor upon any balance which may, on the final
settlement of his accounts, found to be due to him.
Certificate of Completion of works:
When the whole of the work has been completed and has satisfactory passed any final test that may
be prescribed by the Contract, the Contractor may give a notice to that effect to the Engineer-in-
Charge accompanied by an undertaking to carry out any rectification work during the period of
maintenance, such notice and undertaking shall be in writing and shall be deemed to be request by
the Contractor for the Engineer-in-Charge to issue a Certificate of completion in respect of the
Works. The Engineer-in-Charge shall, within twenty one days of the date of delivery of such
notice either issue to the Contractor, a certificate of completion stating the date on which, in his
opinion, the works were completed in accordance with the Contract or give instructions in writing
to the Contractor specifying all the Works which, in the Engineer-in-Charge"” opinion, required to
be done by the Contractor before the issue of such Certificate. The Engineer-in-Charge shall also
notify the Contractor of any defects in the Works affecting completion that may appear after such
instructions and before completion of the Works specified there in. The Contractor shall be
entitled to receive such Certificate of the Completion within twenty-one days of completion to the
satisfaction of the Engineer-in-Charge of the Works so specified and making good of any defects
so notified.
Similarly, the Contractor may request and the Engineer-in-Charge shall issue a Certificate of
Completion in respect of:
a) Any section of the Permanent works in respect of which a separate time for completion is
provided in the Contract, and
b) Any substantial part of the Permanent Works which has been both completed to the
satisfaction of the Engineer-in-Charge and occupied or used by the Department.
If any part of the Permanent Works shall have been completed and shall have satisfactorily passed
any final test that may be prescribed by the Contract, the Engineer-in-Charge may issue such
certificate, and the Contractor shall be deemed to have undertaken to complete any outstanding
work in that part of the Works during the period of Maintenance.
Price Adjustment: Not permissible.
Mobilisation Advance: Not permitted.
Liquidated damages:
If the Contractor fails to complete work within the time specified in the Contract or any
extension thereof, the Institute shall recover from the Contractor as Liquidated Damages at the
rate of 0.5% of work order value per week subject to a maximum of 10% of the work order
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value.

Insurance:

The Goods/works, supplied under the Contract shall be fully insured in Indian Rupees against loss
or damage incidental to manufacture or acquisition, transportation, storage and delivery.

3.18  Defect Liability Period/Warranty:

3.18.1 The Contractor shall guarantee that the material supplied shall comply fully with the
specifications laid down, for material, workmanship and performance after acceptance of the
material.

3.18.2The completion time and rate of work progress to be as mentioned in contract terms.

3.18.3 Repairs to the Works or materials to the Works between the Start Date and the end of the
Defects Correction Periods shall be remedied by the Contractor at the Contractor’s cost if the
loss or damage arises from the Contractor’s acts or omissions.

3.18.4 The Contractor shall supply to the Engineer-in-Charge a detailed account of the total amount that
the Contractor considers payable under the Contract before the end of the Defects Liability
Period. The Engineer-in-Charge shall issue a Defects Liability Certificate and certify any final
payment that is due to the Contractor within56 days of receiving the Contractor’s account if it is
correct and complete. If it is not, the Engineer-in-Charge shall issue within 56 days a schedule
that states the scope of the corrections or additions that are necessary. If the final Account is
still unsatisfactory after it has been resubmitted, the Engineer-in-Charge shall decide on the
amount payable to the Contractor and issue a payment certificate within 56 days of receiving the
Contractor’s revised account.

3.19  Abandonment, Suspension or Termination by Notice

3.19.1 If the contractor fails to carry out any of his obligations, or if the contractor is not executing the
works in accordance with the contract, the engineer may give notice to the contractor requiring
him to make good such failure and remedy the same within such time as the employer/ engineer
may deem to be reasonable.

3.19.2 NITW may suspend all or part of the Services or terminate the Agreement by notice of at least
30 days to Contractor who shall immediately make arrangements to stop the Services and
minimize expenditure.

3.19.3 If NITW considers that CONTRACTOR is not discharging his obligations NITW can inform the
CONTRACTOR by notice stating grounds for the notice. If a satisfactory reply is not received
within 07 days of receipt of the notice by CONTRACTOR. NITW can by further notice
terminate the Agreement provided that such further notice is given within 30 days of the NITW's
former notice.

3.19.4 If CONTRACTOR is adjudged a bankrupt, or if he makes a general assignment for the benefit
of his creditors, or if a receiver is appointed on account of his insolvency, or persistently
disregards laws, ordinances, rules, regulations or orders of any public authority having
jurisdiction, or otherwise is guilty of a breach of the Agreement, then NITW may terminate the
Services of the CONTRACTOR.

3.19.5 NITW may complete the project by whatever method may be deemed expedient and the
CONTRACTOR shall not be entitled to receive any further payment.

3.19.6 Any claim for loss or damage arising out of breach or termination of the Agreement shall be
agreed between both parties, failing which the same shall be referred to arbitration in accordance
with Clause.

Conditions leading to termination of contract:

3.19.7 The employer shall be entitled to terminate the contract if the contractor or any one of its
constituents. Fails to comply with a notice abandons or repudiated the contract without reasonale
excuse acceptable to the engineer, fails to commence the works in accordance with the contract.

3.19.8 sub contracts the whole of the works or assigns the contract without approval of the employer
become bankrupt or insolvent or goes into liquidation except voluntary liquidation for the
purpose of amalgamation or reconstruction persistently disregards instructions of the engineer or
contravenes any provisions of the contract, or

3.19.9 fails to adhere to the agreed programme of work by margin of 10% of the stipulated period or 21
days, whichever is earlier or fails to complete the works or parts of the works within the
stipulated or extended period of completion, or is unlikely to complete the whole work or part
thereof within time because of poor record of progress, or
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3.19.10 fails to remove materials from the site, or pull down and replace work, after receiving notice
from the engineer to the effect that the said materials or works have been condemned or
rejected, or fails to take steps to employ competent and/or additional staff and labor, or fails to
afford the engineer or his representative proper facilities for inspecting the works or any part
thereof, or indulges in corrupt or fraudulent practices.

3.20 Claims, Disputes, Conciliation and Arbitration

3.20.1A Dispute shall be deemed to arise when one party serves on the other party a notice in writing
(hereinafter called a "Notice of Dispute") stating the nature of the Dispute provided that no such
notice shall be served later than 28 days after the date of issue of Performance Certificate by
NITW.

3.20.21f the CONTRACTOR intends to claim any additional payment under any clause of these
Conditions or otherwise, the CONTRACTOR shall give notice to NITW as soon as possible and
in any event within 28 days of the start of the event giving rise to the claim. The
CONTRACTOR shall also submit any other notices which are required by the Contract, and
supporting particulars for the claim, all as relevant to such event or circumstance.

3.20.3The CONTRACTOR shall keep such contemporary records as may be necessary to substantiate
any claim. Without admitting NITW’s liability, NITW shall on receipt of such notice, inspect
such records, monitor the record-keeping and/or may instruct the CONTRACTOR to keep
further contemporary records. The CONTRACTOR shall permit NITW to inspect all such
records, and shall (if instructed) submit copies to NITW.

3.20.4Within 28 days of such notice, or such other time as may be agreed by NITW, the
CONTRACTOR shall send to NITW a fully detailed claim which includes full supporting
particulars of the basis of the claim and additional payment claimed

Disputes shall be settled through two stages:

3.20.5 Conciliation procedures as established by “The Arbitration and Conciliation Act-1996” &
amended by the Arbitration & Conciliation (Amendment) Act, 2015 and any statutory
modification or re-enactment thereof and in accordance with this Clause. In the event this
procedure fails to resolve the Dispute then;

3.20.6 Arbitration procedures undertaken as provided by “The Arbitration and Conciliation Act -1996”
& amended by the Arbitration & Conciliation (Amendment) Act, 2015 and any statutory
modification or re-enactment thereof and in accordance with this Clause.

Jurisdiction of Courts

3.20.7 Where recourse to a Court is to be made in respect of any matter, the court at
Warangal/Hanumakonda shall have the exclusive jurisdiction to try all disputes between the
parties.

3.21  Force Majeure

3.21.11f, at any time during the period of the Contract, the performance in whole or in part by either
party of any obligation under this Contract shall be prevented or delayed by reason of any war,
hostilities, invasion, acts of public or foreign enemies, rebellion, revolution, insurrection, civil
commotion, sabotage, large scale arson, floods, earthquake, large scale epidemics, nuclear
accidents, any other catastrophic unforeseeable circumstances, quarantine restrictions, any
statutory rules, regulations, orders or requisitions issued by a Government department or
competent authority or acts of God (hereinafter referred to as “event”) then, provided notice of
the happening of such an event is given by either party to the other within 21 days of the
occurrence thereof.

3.21.2 Neither party shall by reason of such event be entitled to terminate the Contract or have claim
for damages against the other in respect of such non-performance or delay in performance.

3.21.3 The obligations under the Contract shall be resumed as soon as practicable after the event has
come to an end or ceased to exit.

3.21.4 If the performance in whole or part of any obligation under the Contract is prevented or delayed
by reason of the event beyond a period mutually agreed to if any, or 90 days, whichever is more,
either party may at its option terminate the Contract.

3.21.5 In case of doubt, or dispute, whether a particular occurrence should be considered an “event” as
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3.21.6

3.21.7

3.22

3.22.1

3.22.2

3.22.3

3.224

3.22.5

3.22.6

3.23

3.24

3.26

defined under this clause, the decision of the Engineer shall be final and binding.

Works that have already been measured shall be paid for by the Employer even if the same is
subsequently destroyed or damaged as a result of the event. The cost of rebuilding or replacing
any work that has been measured shall be borne by the Employer.

If the Contract is terminated under this Clause, the Contractor shall be paid fully for the work
done which has been destroyed or damaged before its measurement. The Employer shall have
the option to take over any plant and material lying at site, at rates provided for in the Contract,
failing that, as per rates, which are determined to be fair and reasonable by the Engineer.

Corrupt and fraudulent practices

The employer requires that the bidders/ contractors, their designated contractors and/or their
agents observe the highest standards of ethics during tendering and execution of this contract. In
pursuance with this policy, the employer:

“corrupt practice” means the offering, giving, receiving or soliciting of anything of value of
employer, engineer or any of their employees, influence in the procurement process or in
contract execution; and

“fraudulent practice” means a concealment or misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the employer, and
includes collusive practice among bidders (prior to or after bid submission) designed to establish
bid prices at artificial non-competitive levels and to deprive the employer of the benefits of free
and open competition.

Breach of any of the contract condition during execution.

Will reject the tender for the work or rescind the contract if the employer determines that the
bidder/ contractor has engaged in corrupt or fraudulent practices.

Will declare a contractor ineligible, either indefinitely or for a stated period of time, to be
awarded a contract/s if he at any time determines that the contractor has engaged in corrupt or
fraudulent practices in completing for, or in executing the contract.

The successful bidders/ contractors shall apprise the employer through chief vigilance officer,
NITW of any fraud/ suspected fraud as soon as it comes to their notice.

Payment upon Termination:

If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the
Engineer-in-Charge shall issue a certificate for the value of the work done less advance payments
received upon the date of the issue of the certificate, less other recoveries due in terms of the
Contract, less taxes due to be deducted at source as per applicable law and less the percentage to
apply to the work not completed. Additional Liquidated Damages shall not apply. If the total
amount due to the Department exceeds any payment due to the Contractor the difference shall be a
debt payable to the Department. All materials on the Site, Plant, Equipment, Temporary Works
and Works are deemed to be the property of the Department if the Contract is terminated because
of Contractor’s default.

Water Supply: The Contractor has to make his own arrangements for water required for the work
and to the colonies and work sites, which are to be established by the Contractor. However, the
water may be utilized for the work subject to the availability of water at site.

Electrical Power: If the supply is arranged by the Department to the contractor for other than
work site necessary Tariff rates shall have to be paid based on the prevailing rates. The contractor
will pay the bills for the cost of power consumed by him. The contractor shall satisfy all the
conditions and rules required as per Indian Electricity Act 1910 and under rule —45(1) of the Indian
Electricity Rules, 1956 as amended from time to time and other pertinent rules. The contractor will
have to make his own arrangements to lay and maintain the necessary distribution lines and wiring
for the camp at his own cost. The layout and the methods of laying the lines and wiring shall have
the prior approval of the Engineer-in-Charge. All camp area shall be properly electrified. All
lines, streets, approaches for the camp etc., shall be sufficiently lighted for the safety of staff and
labor of the contractor, at the cost of the Contractor and it will be subject to the approval of the
Engineer-in-Charge.
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3.27

3.28

3.29

3.30

3.31

3.32

Land for Contractor’s use:

The contractor will be permitted to use NITW land for execution of work. The contractor shall
have to make his own arrangements for acquiring and clearing the site, leveling, providing
drainage and other facilities for labor staff colonies, site office, work-shop or stores and for related
activities. The Contractor shall apply to the Department within a reasonable time after the award
of the contract and at least 10 days in advance of its use, the details of land required by him for the
work at site and the land required for his camp and should any private land which has not been
acquired, be required by the contractor for his use. The same may be acquired by the contractor at
his own cost by private negotiations and no claim shall be admissible to him on this account. The
Engineer-in-Charge reserves the right to refuse permission for use of any NITW land for which no
claim or compensation shall be admissible to the contractor. The contractor shall, however, not be
required to pay cost or any rent for the NITW land given to him.

Surrender of Occupied Land:

a) The NITW land as here in before mentioned shall be surrendered to the Engineer-in-Charge
within seven days, after issue of completion certificate. Also, no land shall be held by the
contractor longer than the Engineer-in-Charge shall deem necessary and the contractor shall on
the receipt of due notice from the Engineer-in-Charge, vacate and surrender the land which the
Engineer-in-Charge may certify as no longer required by the Contractor for the purpose of the
work.

b) The contractor shall make good to the satisfaction of the Engineer-in-Charge any damage to
areas, which he has to return or to other property or land handed over to him for purpose of this
work. Temporary structures may be erected by the contractor for storage sheds, offices,
residences etc., for non-commercial use, with the permission of the Executive Engineer on the
land handed over to him at his own cost. At the completion of the work these structures shall be
dismantled site cleared and handed over to the Executive Engineer. The land required for
providing amenities will be given free of cost from Government lands if available otherwise the
contractor shall have to make his own arrangements.

Contractor not to dispose of Soil etc. :-

The contractor shall not dispose off or remove except for the purpose of fulfillment of this contract,
sand, stone, clay ballast, earth, trees and shrubs or other materials obtained in the excavation made
or lying on the site of the work, and all such materials and produce shall remain property of the
Government. The Department may upon request from the contractor, or if so stipulated in the
conditions of the contract allow the contractor to use any of the above materials for the works either
free of cost or after payment as may be specifically mentioned or considered necessary during the
execution of the work.

Payment for Camp Construction:

No payment will be made to the contractor for construction, operation and maintenance of camp and
other camp facilities and the entire cost of such work shall be deemed to have been included in the
tendered rate for the various items of work in the schedule of quantities and bids.

Explosive and Fuel Storage Tanks:

No explosive shall be stored within % (half) KM of the limit of the camp sites. The storage of
gasoline and other fuel oils or of Butane, Propane and other liquefied petroleum gases, shall confirm
to the regulations of Telangana State Government and Government of India. The tanks, above
ground and having capacity in excess of 2000 liters, shall not be located within the camp area, nor
within 200m, of any building.

The contractor shall, make his own arrangements for the engagement of all staff and Labour, local or
other, and for their payment, housing, feeding and transport. Labour importation and amenities to
Labour and contractor’s staff shall be to the contractor’s account. His quoted percentage shall
include the expenditure towards importation of Labour amenities to Labour and staff.
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3.33

3.34

3.35

Vi.
Vii.

viii.

3.36

The contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in-Charge a
written in detail, is such form and at such intervals as the Engineer-in-Charge may prescribe,
showing the staff and the numbers of the several classes of Labour from time to time employed by
the contractor on the Site and such information respecting Contractor’s Equipment as the Engineer-
in-Charge may require.

Transportation of Labour:

i. The contractor shall make his own arrangement for the daily transportation of the labour and
staff from labour camps colonies to the work spot and no labour or staff of the contractor shall
stay at the work spot. No extra payment will be made to the contractor for the above
transportation of the labour and his quoted percentage to the work shall include the
transportation charges of labour from colonies to work spot and back.

ii. The contractor will at all times duly observe the provisions of employment of children Act
XXVI of 1938 and any enactment or modification of the same and will not employ or permit
any person to do any work for the purpose under the provisions of this agreement in
contravention of said Act. The contractor here by agrees to indemnify the department from and
against all claims, penalties which may be suffered by the department or any person employed
by the department by any default on the part of the contractor in the observance and
performance of the provisions of the employment of children Act. XXVI of 1938 or any
enactment or modification of the same.

The contractor shall obtain the insurance at his own cost to cover the risk on the works to labour
engaged by him during period of execution against fire and other usual risks and produce the
same to the Executive Engineer concerned before commencement of work.

Fair Wage Clause:
The contractor shall pay not less than fair wages to labor engaged by him on the work.
“Fair” wages mean wages whether for time of piecework notified by the Government from time in
the area in which the work is situated.
The contractor shall not with-stand the revisions of any contract to the contrary cause to be paid to
the labour, in directly engaged on the work including any labour engaged by the sub-contractor in
connection with the said work, as if the labour had been directly employed by him.
In respect of labour directly or indirectly employed in the works for the purpose of the contractor’s
part of the agreement the contractor shall comply with the rules and regulations on the maintenance
of suitable records prescribed for this purpose from time to time by the Government. He shall
maintain his accounts and vouchers on the payment of wages to the labour to the satisfaction of the
Executive Engineer.
The Executive Engineer shall have the right to call for such record as required to satisfy himself on
the payment of fair wages to the labour and shall have the right to deduct from the contract amount a
suitable amount for making good the loss suffered by the worker or workers by reason of the “fair
wages” clause to the workers.
The contractor shall be primarily liable for all payments to be made and for the observance of the
regulations framed by the Government from time to time without prejudice to his right to claim
indemnity from his sub-contractors.
As per contract labour (Regulation and abolition) Act. 1970 the contractor has to produce the license
obtained from the licensing officers of the labour department along with the tender or at the time of
agreement.
Any violation of the conditions above shall be deemed to be a breach of his contract.
Equal wages are to be paid for both men and women if the nature of work is same and similar.
The contractor shall arrange for the recruitment of skilled and unskilled labour local and imported to
the extent necessary to complete the work within the agreed period as directed by the Executive
Engineer in writing.
The contractor shall arrange for the recruitment of skilled and unskilled labour local and imported to
the extent necessary to complete the work within the agreed period as directed by the Executive
Engineer in writing.

Compliance to labor laws:
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3.37

During continuance of the contract, the contractor and his sub-contractors shall abide at all times by
all existing labour enactments and rules made there under, regulations, notifications and bye laws of
the State or Central Government or local authority and any other labour law (including rules),
regulations, bye laws that may be passed or notifications that may be issued under any labour law in
future either by the State or the Central Government or the local authority and also applicable labour
regulations, health and sanitary arrangements for workmen, insurance and other benefits. Salient
features of some of the major labour laws that are applicable to construction industry are given
below. The contractor shall keep the Department indemnified in case any action is taken against
Department by the competent authority on account of contravention of any of the provisions of any
Act or rules made there under, regulations or notifications including amendments. If the Department
is caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for non-
observance of the provision stipulated in the notifications/bye laws/Acts/Rules/regulations including
amendments, if any, on the part of the contractor, the Engineer-in-charge /Department shall have the
right to deduct any money due to the contractor including his amount of performance security. The
Department/Engineer-in-Charge shall also have right to recover from the contractor any sum
required or estimated to be required for making good the loss or damage suffered by the Department.
The employees of the Contractor and the Sub-contractor in no case shall be treated as the
Department of the Department at any point of time.

Salient features of some major labour laws applicable to establishment engaged in buildings and

other construction work:

(a) Workmen compensation Act 1923: The Act provides for compensation in case if injury by
accident arising out of and during the course of employment.

(b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on satisfaction
of certain conditions on separation if any employee has completed 5 years’ services or more, or
on death, the rate of 15 days wages for every completed year of service. The Act is applicable to
all establishments, employing 10 or more employees.

(c) Employees P.F. and Miscellaneous provision Act 1952: The Act provides for monthly
contributions by the Department plus workers. The benefits payable under the Act are:

(i) Pension or family pension on retirement or death, as the case may be.
(ii) Deposit linked insurance on the death in harness of the worker.
(iii) Payment of P.F. accumulation on retirement/death etc.,

(d) Maternity Benefit Act 1951: The Act provides for leave and some other benefits to women
employees in case of confinements or miscarriage etc.

(e) Contract Labour (Regulation & Abolition) Act 1970: The Act provides for certain welfare
measures to be provided by the contractor to contract labour and in case the Contractor fails to
provide, the same are required to be provided by the Principal Department by Law. The
Principal Department is required to take certificate of Registration and the contractor is required
to take license from the designated Officer. The Act is applicable to the establishments or
Contractor of Principal Department if they employ 20 or more contract labour.

(f) Minimum wages Act 1948: The Department is supposed to pay not less than the Minimum wages
fixed by appropriate Government as per provisions of the Act if the employment is a scheduled
employment construction of Buildings, Roads, Runways are scheduled employments.

(g) Payment of wages Act 1936: It lays down as to by what date the wages are to be paid, when it
will be paid and what deductions can be made from the wages of the workers.

(h) Equal Remuneration Act 1979: The Act provides for payment of equal wages for work of equal
nature to Male or Female workers and for not making discrimination against Female employee in
the matters of transfers, training and promotions etc.

(i) Industrial Disputes Act 1947: The Act lays down the machinery and procedure for resolution of
Industrial disputes, in what situations a strike or lock- out becomes illegal and what are the
requirements for laying off or retrenching the employees or closing down the establishment.

() Industrial Employment (Standing Orders) Act 1946: It is applicable to all establishments
employing 100 or more workmen (employment size reduced by some of the State and Central
Government to 50). The Act provides for laying down rules governing the conditions of
employment by the Department on matters provided in the Act and get the same certified by the
designated Authority.
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(k) Trade Unions Act 1926: The Act lays down the procedure for registration of trade unions of
workmen and Departments. The Trade Unions registered under the act have been given certain
immunities from civil and criminal liabilities.

(1) Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment of children
below 14 years of age in certain occupations and processes and provides for regulation of
employment of children in all other occupations and processes, Employment Child Labour is
prohibited in Building and Construction Industry.

(m)Inter-State Migrant workmen’s (Regulation of Employment & Conditions of service) Act 1979:
The Act applicable to an establishment, which employs 5 or more inter-state migrant workmen
through an intermediary (who has recruited workmen in one state for employment in the
establishment situated in another State). The inter State migrant workmen, in an establishment
to which this Act becomes applicable, are required to be provided certain facilities such as
housing, medical aid, travelling expenses from home upto the establishment and back, etc.

(n) The Building and Other Construction workers (regulation of Employment and conditions of
service) Act 1996 and the Act of 1996: All the establishments who carryon any building or other
construction work and employs 10 or more workers are covered under this Act. All such
establishments are required to pay cess at the rate of 1% of the cost of construction as may be
modified by the Government. The Department of the establishment is required to provide safety
measures at the Building or construction work and other welfare measures, such as Canteens,
First-aid facilities, Ambulance, Housing accommodations for workers near the work place etc.
The Department to whom the Act applies has to obtain a registration certificate from the
Registering Officer appointed by the Government.

(o) Factories Act 1948: The Act lays down the procedure for approval of plans before setting up a
factory, health and safety provisions, welfare provisions, working hours, annual earned leave and
rendering information regarding accidents or dangerous occurrences to designated authorities. It
is applicable to premises employing 10 person or more with aid of power or 20 or more persons
without the aid of power engaged in manufacturing process.

3.38 Liabilities of the Contractor:

Accident Relief and workmen compensation:

The contractor should make all necessary arrangements for the safety of workmen on the
occurrence of the accident, which results in the injury or death of any of the workmen employed
by the contractor, the contractor shall within 24 hours of the happenings of the accident and such
accidents should intimate in writing to the concerned Asst. Engineer / Asst. Executive Engineer
of the Department the act of such accident. The contractor shall indemnify NITW against all
loss or damage sustained by the NITW resulting directly or indirectly from his failure to give
intimation in the manner aforesaid including the penalties or fines if any payable by NITW as a
consequence of NITW failure to give notice under workmen’s compensation Act or otherwise
conform to the provisions of the said Act. In regard to such accident.

In the event of an accident in respect of which compensation may become payable under the
workmen’s compensation Act VIII 23 whether by the contractor, by the Government it shall be
lawful for the Executive Engineer to retain such sum of money which may in the opinion of the
Executive Engineer be sufficient to meet such liability. The opinion of the Executive Engineer
shall be final in regard to all matters arising under this clause. The contractor shall at all times
indemnify the NITW against all claims which may be made under the workmen’s compensation
act or any statutory modification thereafter or rules there under or otherwise consequent of any
damage or compensation payable in consequent of any accident or injuries sustained or death of
any workmen engaged in the performance of the business relating to the contractor.

Contractor’s Staff, Representatives and Labour:

@) The contractor shall, at all times, maintain on the works, staff of qualified Engineers,
and Supervisors of sufficient experience of similar other jobs to assure that the quality
of work turned out shall be as intended in the specifications. The contractor shall also
maintain at the works, a Work Manager or sufficient status, experience and office and
duly authorize him to deal with all aspects of the day-today work. All
communications to any commitments by the Work Manager shall be considered as
binding on the Contractor.
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Vi.

3.39

3.40

341

(b) The Contractor shall at all times submit details of skilled and unskilled labour and
equipment employed to the Engineer-in-Charge in prescribed proforma as he may
require to assess and ensure the proper progress of work.

(c) If the contractor does not employ the technical person agreed to on the work a fine of
Rs.25,000/- will be imposed. If he does not employ for 30 days, thereafter it becomes
a fundamental breach of contract.

Accommodation and food:

The contractor should arrange accommodation he needs, at his own cost. The contractor shall
make his own arrangements for supply of food grains, fuel and other provision to his staff and
labour including controlled commodities.

Relationship :

Contractor shall have to furnish information along with tender, about the relationship he is
having with any officer of the Department, Government of Telangana of the rank Assistant
Engineer and above engaged in the work and any officer of the rank of Assistant Secretary and
above of the Department of Government of Telangana.

Protection of adjoining premises:

The contractor shall protect adjoining sites against structural, decorative and other damages that
could be caused by the execution of these works and make good at his cost any such damages.

Work during night or on Sundays and holidays:

The works can be allowed to be carried out during night, Sundays or authorized holidays in order to

enable him to meet the schedule targets and the work shall require almost round the clock working

keeping in view:

(i) The provisions of relevant labour laws being adhered to:

(if) Adequate lighting, supervision and safety measures are established to the satisfaction of the
Engineer-in-Charge and

(iii) The construction programme given by the Contractor and agreed upon by the Engineer-in-
Charge envisages such night working or working during Sundays or authorized holidays.

Layout of materials stacks:
The contractor shall deposit materials for the purpose of the work on such parts only of the ground
as may be approved by the Engineer-in-Charge before starting work. A detailed survey, clearly
indicating position and areas where materials shall be stacked and sheds built is to be conducted by
the contractor at his own cost and only after obtaining necessary approval of the plan for use of sites
by the Engineer-in-Charge.

Plant and Equipment:

a. The contractor shall have sufficient plant, equipment and labor and shall work such hours and
shifts as may be necessary to maintain the progress on the work as per the approval progress
schedule. The working and shifts hours shall comply with the Govt. Regulations in force.

b. It is to expressly and clearly understood that contractor shall make his own arrangements to
equip himself with all machinery and special tools and plant for the speedy and proper
execution of the work and the department does not undertake responsibility towards their
supply.

c. The department shall supply such of the machinery that may be available on hire basis but their
supply cannot d. be demanded as matter of right and no delay in progress can be attributed to
such non-supply of the plant by the department and the department cannot be made liable for
any damage to the contractor. The Contractor shall be responsible for safe custody of the
departmental machinery supplied to him (which will be delivered to contractor at the machinery
yard at site of work) and he has to make good all damages and losses if any other than fire, wear
and tear to bring it to the conditions that existed at the time of issue to the contractor before
handing over the same to the department. The hire charges for the machinery handed over to the
contractor will be recovered at the rate prevalent at the time of supply. The contractor will have
to execute supplemental agreement with Executive Engineer at the time of supply of the
machinery.

d. The acceptance of departmental machinery on hire is optional to the contractor.
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3.42 Inconvenience to public:
The contractor shall not deposit materials at any site, which will cause inconvenience to public. The
Engineer-in-Charge may direct the contractor to remove such materials or may undertake the job at
the cost of the contractor.

Conflict of interest:

Any bribe, commission, gift or advantage given, promised or offered by on behalf of contractor
or his partner, agent or servant or any one on his behalf to any officer, servant, representatives,
agents of Engineer-in-Charge, or any persons on their behalf, in relation to the obtaining or to
execution of this, or any other contract with Engineer-in-Charge shall in addition to any
criminal liability, which it may occur, subject to the cancellation of this or all other contracts
and also to payment of any loss or damage resulting from any such cancellation. Engineer-in-
Charge shall then be entitled to deduct the amount, so payable from any money, otherwise due
to the contractor under this or any other contract.

Contract documents and materials to be treated as confidential:

All documents, correspondences, decisions and orders, concerning the contract shall be
considered as confidential and/or restricted in nature by the contractor and he shall not divulge
or allow access to them by any unauthorized person.

3.43 General obligations of Contractor:

The contractor shall, subject to the provision of the contract and with due care and diligence,
execute and maintain the works in accordance with specifications and drawings.

The contractor shall promptly inform the Department and the Engineer-in-Charge of any error,
omission, fault and such defect in the design of or specifications for the works which are
discovered when reviewing the contract documents or in the process of execution of the works.
If Contractor believes that a decision taken by the Engineer-in-Charge was either outside the
authority given to the Engineer-in-Charge by the Contract or that the decision was wrongly
taken, the decision shall be referred to the technical expert within 14 days of the notification of
the Engineer-in-Charge’s decisions.

Pending finalization of disputes, the contractor shall proceed with execution of work with all
due diligence.

3.44 Security measures:

a)

b)

d)

e)

Security requirements for the work shall be in accordance with the Government’s general
requirements including provisions of this clause and the Contractor shall conform to such
requirements and shall be held responsible for the actions of all his staff, employees and the staff
and employees of his sub-contractors.

All contractors’ employees, representatives shall wear identifications badges provided by the
contractor. Badges shall identify the contractor, showing and employee’s number and shall be
worn at all times while at the site. Individual labor will not be required to wear identification
badges.

The contractor shall be responsible for the security of the works for the duration of the contract
and shall provide and maintain continuously adequate security personnel to fulfill these
obligations. The requirements of security measures shall include, but not limited to maintenance
of order on the site, provision of all lighting, fencing, guard flagmen and all other measures
necessary for the protection of the works within the colonies, camps and elsewhere on the site, all
materials delivered to the site, all persons employed in connection with the works continuously
throughout working and non-working period including nights, Sundays and holidays for duration
of the contract.

Other contractors working on the site concurrently with the contractor will provide security for
their own plant and materials. However, their security provisions shall in no way relieve the
contractor of his responsibilities in this respect

Separate payment will not be made for provision of security services.

3.45 Firefighting measures:

a)

The contractor shall provide and maintain adequate firefighting equipment and take adequate fire
precaution measures for the safety of all personnel and temporary and permanent works and shall
take action to prevent damage to destruction by fire of trees shrubs and grasses.
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b) Separate payment will not be made for the provision of fire prevention measures.

3.46 Sanitation:
The contractor shall implement the sanitary and watch and ward rules and regulations for all forces
employed under this contract and if the Contractor fails to enforce these rules, the Engineer-in-
Charge may enforce them at the expenses of the Contractor.

3.47 Training of personnel:
The contractor, shall, if and as directed by the Engineer-in-Charge provide free of any charge
adequate facilities, for vocational training of Government Officers, students, Engineers, supervisors,
foremen, skilled workmen etc. not exceeding six in number at any one time on the contractor’s
work. Their salaries, allowances etc. will be borne by the Government and the training schemes
will be drawn up by the Engineer-in-Charge in consultation with the contractor.

3.48 Ecological balance:

a) The contractor shall maintain ecological balance by preventing de-forestation, water pollution and
defacing of natural landscape. The contractor shall so conduct his construction operation as to
prevent any unnecessary destruction, scarring, or defacing of the natural surroundings in the
vicinity of the work. In respect of the ecological balance, Contractor shall observe the following
instructions.

i) Where unnecessary destruction, scarring, damage or defacing may occur, as result of the
operation, the same shall be repaired replanted or otherwise corrected at the contractor’s
expense. The contractor shall adopt precautions when using explosives, which will prevent
scattering of rocks or other debris outside the work area. All work area including borrow areas
shall be smoothened and graded in a manner to conform to the natural appearances of the
landscape as directed by the Engineer-in-Charge.

ii) All trees and shrubbery which are not specifically required to be cleared or removed for
construction purposes shall be preserved and shall be protected from any damage that may be
caused by the contractor’s construction operation and equipment. The removal of trees and
shrubs will be permitted only after prior approval by the Engineer-in-Charge. Special care shall
be exercised where trees or shrubs are exposed to injuries by construction equipment, blasting,
excavating, dumping, chemical damage or other operation and the contractor shall adequately
protect such trees by use of protective barriers or other methods approval by the Engineer-in-
Charge. Trees shall not be used for anchorages. The contractor shall be responsible for injuries
to trees and shrubs caused by his operations. The term “injury” shall include, without limitation
bruising, scarring, tearing and breaking of roots, trunks or branches. All injured trees and
shrubs be restored as nearly as practicable without delay to their original condition at the
contractor’s expense.

(iv) The contractor’s construction activities shall be performed by methods that will present
entrance or accidental spillage of solid matter contaminants, debris and other objectionable
pollutants and wastage into river. Such pollutant and waste include earth and earth products,
garbage, cement concrete, sewage effluent, industrial wastes, radio-active substances, mercury,
oil and other petroleum products, aggregate processing, mineral salts and thermal pollution.
Pollutants and wastes shall be disposed off in a manner and at sites approved by the Engineer-
in-Charge.

(v)In conduct of construction activities and operation of equipments the contractor shall utilize
such practicable methods and devices as are reasonably available to control, prevent and
otherwise minimize the air pollution. The excessive omission of dust in to the atmosphere will
not be permitted during the manufacture, handling and storage of concrete aggregates and the
contractor shall use such methods and equipment as a necessary for collection and disposal or
prevention of dust during this operation. The contractor’s methods of storing and handling
cement shall also include means of eliminating atmospheric discharges of dust, equipment and
vehicles that give objectionable omission of exhaust gases shall not be operated. Burning of
materials resulting from clearing of trees, bushes, combustible construction materials and
rubbish may be permitted only when atmospheric conditions for burning are considered
favorable.
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3.49

3.50

3.51

3.52

3.53

(vi) Separate payment will not be made for complying with the provisions of this clause and all
cost shall be deemed to have been included in the unit rates and prices included in the contract
if any provision is not complied with within a reasonable time even after issue of a notice in this
respect, the necessary operations would be carried out by the Engineer-in-Charge at the cost of
the Contractor, Orders of the Engineer-in-Charge in this respect would be final and binding on
the contractor.

Preservation of existing vegetation:

a) The contractor will preserve and protect all existing vegetation such as trees, on or adjacent to the
site which do not unreasonably interfere with the construction as may be determined by the
Engineer-in-Charge. The contractor will be held responsible for all unauthorized cutting or
damage of trees, including damage due to careless operation of equipment, stockpiling of
materials or tricking of grass areas by equipment. Care shall be taken by the Contractor in
felling trees authorized for removal to avoid any unnecessary damages to vegetation and tress
that are to remain in place and to structures under construction or in existence and to workmen.

b) All the produce from such cutting of trees by the contractor shall remain the property of NITW
and shall be properly stacked at site, approved by the Engineer-in-Charge. No payment
whatsoever shall be made for such cutting and its stacking by the Contractor. If any produce
from such cutting is not handed over to the Government by the contractor, he shall be charged
for the same at the rates to be decided by the Engineer-in-Charge. The recovery of this amount
shall be made in full from the intermediate bill that follows.

¢) The contractor shall also decide of fuel deposits for supply of required fuel for the labor to be
employed for cooking purpose at his own cost in order to prevent destruction of vegetation
growth in the surrounding area of the work site.

Possession prior to completion:

The Engineer-in-charge shall have the right to take possession of or use any completed part of work
or works or any part thereof under construction either temporarily or permanently. Such possession
or use shall not be deemed as an acceptance of any work either completed or not completed in
accordance with the contract with in the interest of Clause 28 of APSS except where expressly
otherwise specified by the Engineer-in-charge.

Access to the contractor’s books:

Whenever it is considered necessary by the Engineer-in-Charge to ascertain the actual cost of
execution of any particular extra item of work or supply of the plant or material on which advance
is to be made or of extra items or claims, he shall direct the contractor to produce the relevant
documents such as payrolls, records of personnel, invoices of materials and any or all data relevant
to the item or necessary to determine its cost etc. and the contractor shall when so required furnish
all information pertaining to the aforesaid items in the mode and manner that may be specified by
the Engineer-in-Charge.

Drawing to be kept at site:

One copy of the drawings furnished to the contractor shall be kept by the contractor on the site and
the same shall at all reasonable time be available for inspection and use by the Engineer-in-Charge
and the Engineer-in-Charge’s representative and by any other persons authorized by the Engineer-
in-Charge in writing.

Site Order Book:

An order book shall be kept at the site of the work. As far as possible, all orders regarding the work
are to be entered in this book. All entries shall be signed and dated by the Department Officer in
direct charge of the work and by the contractor or by his representative. In important cases, the
Project/Executive Engineer, Engineering and Maintenance Unit NIT Warangal will countersign the
entries, which have been made. The order book shall not be removed from the work, except with
the written permission of the Project/Executive Engineer.
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VOLUME-II
4. SCOPE OF WORK
41 GENERAL

The contractor shall execute the work i.e. Proposed Rate contract for routine maintenance works
of water supply, plumbing and sanitary works for a period of twelve months in which The
tasks will be performed on a piece-meal basis, as and when required, throughout the
duration of the agreement at NIT Warangal campus.as per BOQ & Specifications.

4.1.1 The work shall be executed as per CPWD General Specifications for Civil & Electrical Works,
amended up to date, relevant BIS codes and as per directions of Engineer-in-charge.

4.1.2 Any other items, which are not specifically included in the scope of works but are essential
for the successful operation of the system, shall be provided by the bidder.

4.1.3 Nothing in these specifications shall be construed to relieve the successful tenderer of his
responsibility for design, manufacture and installation of the equipment with all accessories in
accordance with the applicable statutory and safety regulations in force, BIS recommendations
and CPWD standards

4.1.4 The necessary tools, tackles, material and labour required for all the works mentioned here under
to complete the works up to the satisfaction of engineer is in the scope of the contractor. No
additional payment will be made for the same.

4.1.5 The contractor strictly adheres to all statutory compliance’s government rules and regulations

a) Compliance with Payment of minimum wages, ESI, PF and Other labour regulations and
work man compensation acts.

b) Factorie’s Act 1948

¢) Indian Electricity Acts & CEA regulations.

d) Child Labour Acts

e) SHE (safety, Health, Environmental) standards.

f) B.LS & other standards as applicable.

4.2 DELIVERY SCHEDULE:

4.2.1 The contractor(s) shall start the work within 07 days from the date of issue of work order
/Instructions from time to time by engineer-in-charge.

4.2.2 Delivery is the essence of the contract. In case there is any deviation in the delivery schedule,
liquidated damages will be levied for the delayed period. Therefore, it should be ensured that all
the items should be delivered within Specified time from the date of receipt of Work Order at site.

4.2.3 If the supply of material is delayed due to reason of force majeure such as acts of God, acts of
public enemy, acts of Government, fires, floods, epidemics, quarantine restriction, strikes etc., and
supplier shall give notice within 15 days to Institute in writing of his claim for an extension of
time. The Institute on receipt of such notice after verification, if necessary, may agree to extend
the Contract delivery date as may be reasonable but without prejudice to other terms and
conditions of the contract.

4.3 INSPECTIONS AND TESTS

4.3.1 The Employer or its representative shall have the right to inspect and/or to test the Goods to
confirm their conformity to the Contract specifications at no extra cost to the Employer (The
inspection costs including travelling, boarding and lodging shall be in the scope of the successful
bidder).

4.3.2 The inspections and tests may be conducted in the premises of the manufacturer/contractor. If
conducted on the premises of the Contractor, all reasonable Works and assistance, including
access to drawings and production data shall be furnished to the inspectors at no cost to the
Employer.

4.3.3 Should any inspected or tested Goods fail to conform to the specifications, the Employer may
reject and the Contractor shall either replace the rejected Goods or make alterations necessary to
meet specification requirements free of cost to the Employer.

4.3.4 The Employer's right to inspect, test and, where necessary, reject the Goods after the arrival at Site
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435

4.3.6

4.3.7

4.3.8

4.3.9

shall in no way be limited or waived by reason of the Goods having previously been inspected,
tested and passed by the Employer or its Representative prior to the Goods shipment.

If required, the contractor shall arrange carrying out of all tests required under the agreement
through the laboratory as approved by the Engineer-in-Charge and shall bear all charges in
connection therewith including fee for testing. The said cost of tests shall be borne by the
Contractor.

The contractor shall procure all the materials at least in advance so that there is sufficient time to
testing and approving of the materials and clearance of the same before use in work.

All materials brought by the contractor for use in the work shall be got checked from the
Engineer-in-Charge or his authorized representative of the work on receipt of the same at site
before use.

Copies of all documents like routine and type test certificate of the installation /equipment / tests
carried out at manufacturers premises shall be furnished as required.

The contractor shall be fully responsible for the safe custody of the materials/works.

4.4 Manuals and Drawings

441

4472

443

44.4
45

451
45.2
453
454
455

45.6

457

45.8

4.6
4.6.1

Along with the tender, the tenderer shall furnish along with the tender detailed literature, product

leaflets, and performance data related to all the pieces of equipment offered.

The successful tenderer is also required to submit the following drawings in triplicate for approval

before manufacture of the equipment and commencement of the work.

a) Bar chart indicating the completion of various activities with dates.

b) General arrangement drawing of the equipment including layout drawing complete With
dimensions.

c) Weights of the assembled equipment including dynamic loads imposed by the Equipment.

d) Details of foundations that will be required for the equipment.

e) Electrical control schematic diagram.

Before the Goods and Services are taken over by the Employer, the Contractor shall supply of

manuals together with AS BUILT DRAWINGS of the goods and equipment. These shall be in

such detail as will enable the Employer to operate, maintain, adjust and repair all parts of the

equipment as stated in the specifications.

It shall be the obligation of the Contractor to train and familiarize the designated person by the

Employer in regard to the operation manual and drawings

Construction, Installation & Commissioning:

The Contractor shall execute the work in any buildings of the NIT Warangal premises as
directed by the Engineer in charge.

While executing work, if any minor modification/alteration is to be done by the contractor as
advised by site engineer, nothing shall be paid extra.

The contractor during the execution of work shall follow the Indian Electricity act & all other
statutory rules, regulations Acts as available & applicable on date during the period of contract.
For any work necessitating shut down for executing the work even for a short duration, the
contractor will ensure proper co-ordination with E&M unit electrical staff.

The contractor will have to submit the list of authorized/competent staff along with a set of
photo identity cards to whom permission will be required to be issued by the NITW.

The contractor team shall be equipped with necessary communication facility at site of work.
There should be at least one qualified supervisor who will control his man-power & obtain
necessary instruction form NITW’s representative/supervisor at site of work.

Any damage/breakage to the NITW property during the execution of work will be at the risk &
cost of the contractor.

Contractor shall ensure the safety of its own personnel and equipment’s and any other persons
involved in installation and commissioning activities.

COOPERATION WITH OTHER AGENCIES

The successful tenderer shall co-ordinate with other contractors and agencies engaged in the
construction of buildings, if any, and exchange freely all technical information so as to make the
execution of this work/contract smooth. No remuneration should be claimed from the department
for such technical cooperation. If any unreasonable hindrance is caused to other agencies and any
completed portion of the work has to be dismantled and re-done for want of cooperation and
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4.7

4.8
48.1

4.8.2

4.9
49.1
4.9.2

49.3

494

4.10
491

4.9.2

411

coordination by the tenderer during the course of work, such expenditure incurred will be
recovered from the successful tenderer if the restoration work to the original condition or
specification of the dismantled portion of the work was not undertaken by the tenderer himself.

CONTRACT COMMENCEMENT DATE:
The Contract shall come into effect from the date of issue of the Letter of Acceptance (LOA) or
Work Order or Employer’s Notice to Proceed (NTP) or agreement whichever is earlier.

COMPLETION PERIOD

The work shall be completed in all respects and handed over to the department within the period
specified. The date of successful completion of the prescribed testing at site after installation and
handing over the installation to the department shall be taken as the date of completion of the
work. DLP period if any will commence from this date.

The completion period is Twelve (12) months from the date of handing over of site. The
successful bidders will be empanelled for the same period.

DEFECT LIABILITY PERIOD/ WARRANTY

Defect Liability period for works is ONE Year from the date of completion of the works.

The Contractor further warrants that all Goods supplied under this Contract shall have no defect
arising from design, materials or workmanship (except when the design and/or material is required
by the Employer's Specifications) or from any act or omission of the Contractor, that may develop
under normal use of the supplied Goods in the conditions prevailing in the country of final
destination.

Upon receipt of complaint, the Contractor shall, within the period of 07 days and with all reasonable
speed, repair or replace the defective Goods or parts thereof, free of cost at the ultimate destination.
The Contractor shall take over the replaced parts/goods at the time of their replacement. No claim
whatsoever shall lie on the Employer for the replaced parts/goods thereafter.

Warranty period of individual items applicable as per manufacturer’s warranty or warranties as
mentioned in the contract. In case of Authorized distributer / Authorized dealer, they should submit
the warranty certificate from manufacturers in addition the Warranty offered by the OEM.

LIQUIDATED DAMAGES:

If the Contractor fails to deliver the material/work within the time specified in the Contract or any
extension thereof, the Institute shall recover from the Contractor as Liquidated Damages at the rate
of 0.5% of work order value per week subject to a maximum of 10% of the order value.

During DLP or warranty if contractor fails to rectify the defects with 07 days after intimation,
Penalty of Rs 500 per day per item will be imposed. If any of the defects Persists for more than 15
days, such defects will be attended on risk & cost basis without any further intimation and cost
will be recovered.

WATCH and WARD

4.12.1 Watch and ward of the entire work shall be the sole responsibility of the contractor for the entire

period of completion including extension of time requested by the contractor and/ or granted by
the department.
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VOLUME-I11
5. FINANCIAL BID/BILL OF QUANTITIES (BOQ)

5.1. IMPORTANT NOTES

5.1.1. The Bill of Quantities shall be read in conjunction with the other tender documents like instructions to Tenderers,
Conditions of Contract, Scope of work Technical Specifications and Drawings.

5.1.2. The contractor shall quote percentage of rate as par, less or excess over estimate rates are inclusive of GST.

5.1.3. NITW has all rights to demand any makes specified against specifications. If the quoted rate is for any particular
make, the contractor has to clearly indicate the make/model no. and warranty.

5.1.4. The quantities given in the Bill of Quantities are estimated and provisional and are given to provide common
basis for tendering, they may subject to alterations, omissions, deductions or additions as provided for in the
conditions of this contract and do not necessarily show the actual quantities of work to be done.

5.1.5. The estimate rates in the Bill of Quantities shall, except in so-far as it is otherwise provided under the Contract
include cost of all constructional material, labor, machinery, transportation, erection, maintenance, profit, taxes
and duties together with all general risks, liabilities and obligations set out or implied in the Contract.

5.1.6. The plans enclosed with the tender are liable to be altered during execution of work as per necessity of site
conditions. The Tender percentage quoted by the tenderer shall hold good for execution of work even with
altered plans.

5.1.7. The Contractor shall ensure that, the quoted tender percentage/rate shall cover all stages of work such as setting
out, selection of materials, selection of construction methods, selection of equipment and plant, deployment of
personnel and supervisory staff, quality control testing etc. The work quality assurance shall be deemed to be
covered in the tender percentage.

5.1.8. All sources of materials required for the work shall be got approved by the Engineer-in-Charge in writing well
before their use of the work.

5.1.9. No escalation in rates will be paid unless specified in the tender document. For all items of work in excess of the
quantities indicated the rates payable for such excess quantities will be tendered rates i.e., estimate rates plus or
minus tender percentage.

5.1.10. The contractor is bound to execute all supplemental works that are found essential, incidental and inevitable
during execution of main work.

5.1.11. The work shall be treated as on works contract basis and the unit rates tendered shall be for complete item of
work and all charges for items contingent to the work, such as packing, forwarding, insurance, freight and
delivery at site for the materials to be supplied by the contactor, watch and ward of all materials at the site, labor
related expenses as per relevant labor laws, testing of materials/ samples etc including duties, cess etc. but
Including Goods and Service Tax (GST).

5.2. PAYMENT TERMS

5.2.1. No mobilization advance is payable to contractor for the said work.

5.2.2. The payment will be done in stages as per progress of work as per NITW rules.

5.2.3. The payment shall be subject to Deductions of all TDS and other charges, as per applicable law and NIT
Warangal rules.

5.2.4. Income tax:
IT TDS will be applicable if contract value is in excess of Rs. 30,000/- or if payment exceeds Rs. 1,00,000/- in a
financial year to contractor.

5.2.5. Income Tax clearance certificate should be furnished before the payment of final bill.

5.2.6. GST
a. The rates are inclusive of 18% GST while making payments to the contractor as per Orders of the
Government. Any variation by the govt. will be implemented accordingly. 2% TDS or as ordered by Govt will
be recovered from bhills.
b. The contractor should produce a valid GST returns statement before the payment of the final bill, otherwise
payment to the contractor will be withheld.
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(Bill Of Quantities)BOQ

Name of work :Proposed Rate contract for routine maintenance works of water supply, plumbing
and sanitary works for a period of twelve months in which The tasks will be
performed on a piece-meal basis, as and when required, throughout the duration of
the agreement at NIT Warangal campus.

Ite

No.

DSR/SSR
code

Description of item

Qty

Unit

Rate

Rate after
GST MF
of

1.18 for
SSR items

Amount in Rs.

14.79

Disconnecting damaged overhead/terrace
PVC water storage tank of any size from
water supply line and removing from the
terrace including shifting at ground level as
per direction of Engineerincharge.

20

each

433.75

8,675.00

14.82

Dismantling W.C. Pan of all sizes including
disposal of dismantled materials i/c malba all
complete as per directions of
EngineerinCharge

100

each

134.10

13,410.00

14.84

Dismantling 15 to 40 mm dia G.I. pipe
including stacking of dismantled pipes
(within 50 metres lead) as per direction of
EngineerinCharge

(@) Internal Work Exposed on wall

1500

mtr

3.25

4,875.00

15.2

Demolishing cement concrete manually/ by
mechanical means including disposal of
material within 50 metres lead as per
direction of Engineer in charge.

15.2.1

Nominal concrete 1:3:6 or richer mix (i/c
equivalent design mix)

60

cum

2434.25

1,46,055.00

15.3

Demolishing R.C.C. work manually/ by
mechanical means including stacking of steel
bars and disposal of unserviceable material
within 50 metres lead as per

direction of Engineer in charge.

30

cum

3551.25

1,06,537.50

15.7

Demolishing brick work manually/ by
mechanical means including stacking of
serviceable material and disposal of
unserviceable material within 50 metres lead
as per direction of Engineerincharge.

15.74

In cement mortar

25

cum

2060.20

51,505.00

15.42

Dismantling C.I. or ashestos rain water pipe
with fittings and clamps including stacking
the material within 50 metres lead :

15.42.1

75 to 80 mm dia pipe

1000

mtr

75.70

75,700.00

15.42.2

100 mm dia pipe

1000

mtr

78.00

78,000.00

15.43

Dismantling manually/ by mechanical

means including stacking of serviceable
material and disposal of unserviceable
material within 50 metres lead as per

direction of Engineerincharge :
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15.43.2

bituminous road

15

sgqm

428.50

6,427.50

15.43

Dismantling G.I. pipes (external work)
including excavation and refilling trenches
after taking out the pipes, manually/ by
mechanical means including stacking of pipes
within 50 metres lead as per direction of
Engineerincharge :

15.43.1

15 mm to 40 mm nominal bore

200

mtr

149.80

29,960.00

15.43.2

Above 40 mm nominal bore

200

mtr

161.40

32,280.00

10

15.52

Dismantling of flushing cistern of all types
(C.I./PVC/Vitrious China) including stacking
of useful materials near the site and disposal
of unserviceable materials within 50 metres
lead.

100

each

112.05

11,205.00

11

15.23

Dismantling tile work in floors and roofs
laid in cement mortar including stacking
material within 50 metres lead.

15.23.1

For thickness of tiles 10 mm to 25 mm.

100.0

Sgm

73.40

7,340.00

12

15.53

Dismantling of C.I. sluice valve including
stacking of useful materials

15531

Up to 150 mm diameter

10

each

319.50

3,195.00

13

15.60

Disposal of building rubbish / malba / similar
unserviceable, dismantled or waste materials
by mechanical means, including loading,
transporting,  unloading to approved
municipal dumping ground or as approved by
Engineerincharge, beyond 50 m initial lead,
for all leads including all lifts

involved

150

cum

263.95

39,592.50

14

17.1

Providing and fixing water closet squatting
pan (Indian type W.C. pan ) with 100 mm
sand cast Iron P or S trap, 10 litre low level
white P.V.C. flushing cistern, including flush
pipe, with manually controlled device (handle
lever) conforming to IS : 7231, with all
fittings and fixtures complete, including
cutting and making good the walls and floors
wherever required:

1711

White Vitreous china Orissa pattern W.C.
pan of size 580x440 mm with integral type
foot rests

each

6767.40

33,837.00

15

17.2

Providing and fixing white vitreous china
pedestal type water closet (European type
W.C. pan) with seat and lid, 10 litre low level
white P.V.C. flushing cistern, including flush
pipe, with manually controlled device (handle
lever), conforming to IS : 7231, with all
fittings and fixtures complete, including
cutting and making good the walls and floors
wherever required :

17.2.1

W.C. pan with ISI marked white solid
plastic seat and lid

60

each

6515.55

3,90,933.00
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16

17.8

Providing and fixing white vitreous china
pedestal for wash basin completely recessed
at the back for the reception of pipes and
fittings

10

each

1683.35

16,833.50

17

17.11

Providing and fixing white vitreous china
laboratory sink with C.l.brackets, C.P. brass
chain with rubber plug, 40 mm C.P brass
wasteand 40mm CP. brass
trapwithnecessaryC.P. brass unions
complete,including painting of fittings and
brackets, cutting and making goodthe wall
wherever required :

17.11.2

Size 600x450x200 mm

each

6585.80

32,929.00

18

17.28

Providing and fixing P.V.C. waste pipe for
sink or wash basin including P.V.C. waste
fittings complete.

17.28.2

Flexible pipe

17.28.2.2

40 mm dia

200

each

119.55

23,910.00

19

17.75

Providing and fixing PTMT 15 mm Urinal
spreader size 95x69x100 mm with 1/2" BSP
thread and shapes, weighing not less than 60
gms

50

each

107.20

5,360.00

20

17.81

Providing and fixing floor mounted, white
vitreous china single piece, double traps
syphonic  water closet of approved
brand/make, shape, size and pattern including
integrated white vitreous china cistern of
capacity 10 litres with dual flushing system,
including all fittings and fixtures with seat
cover, cistern fittings, nuts, bolts and gasket
etc including making connection with the
existing P/S trap, complete in all respect as
per directions of EngineerinCharge.

each

18212.90

91,064.50

21

18.7

Providing and fixing Chlorinated Polyvinyl
Chloride (CPVC) pipes, having thermal
stability for hot & cold water supply,
including all CPVC plain & brass threaded
fittings, including fixing the pipe with clamps
at 1.00 m spacing. This includes jointing of
pipes & fittings with one step CPVC solvent
cement and testing of joints complete as per
direction of Engineer in Charge.

Internal work Exposed on wall

18.7.1

20 mm nominal dia Pipes

200

mtr

335.00

67,000.00

18.7.2

25 mm nominal dia Pipes

1200

mtr

401.55

4,81,860.00

18.7.3

32 mm nominal dia Pipes

150

mtr

518.75

77,812.50

18.7.4

40 mm nominal dia Pipes

150

mtr

702.95

1,05,442.50

18.7.5

50 mm nominal dia Pipes

200

mtr

934.15

1,86,830.00
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22

18.9

Providing and fixing Chlorinated Polyvinyl
Chloride (CPVC) pipes, having thermal
stability for hot & cold water supply
including all CPVC plain & brass threaded
fittings This includes jointing of pipes &
fittings with one step CPVC solvent cement,
trenching, refilling & testing of joints
complete as per direction of Engineer in
Charge.

18.9.2

20 mm nominal dia Pipes

200

mtr

274.30

54,860.00

18.9.3

25 mm nominal dia Pipes

300

mtr

355.40

1,06,620.00

18.9.4

32 mm nominal dia Pipes

100

mtr

438.60

43,860.00

18.9.5

40 mm nominal dia Pipes

200

mtr

563.05

1,12,610.00

18.9.6

50 mm dia nominal bore

150

mtr

794.25

1,19,137.50

18.9.7

65 mm dia nominal bore

100

mtr

1674.40

1,67,440.00

23

18.21

Providing and fixing uplasticised PVC
connection pipe with brass unions :

18.21.2

45 cm length

18.21.2.2

20 mm nominal bore

200

each

119.05

23,810.00

24

18.34

Constructing masonry Chamber
90x90x100 cm inside, in brick work in
cement mortar 1:4 (1 cement : 4 coarse sand)
for sluice valve, with C.I. surface box

100 mm top diameter, 160 mm bottom
diameter and 180 mm deep  (inside) with
chained lid and RCC top slab 1:2:4 mix (1
cement : 2 coarse sand : 4 graded stone
aggregate 20 mm nominal size ), i/c necessary
excavation, foundation concrete 1:5:10 (1
cement : 5 fine sand : 10 graded stone
aggregate 40 mm nominal size ) and inside
plastering with cement mortar 1:3 (1 cement :
3 coarse sand) 12 mm thick, finished with a
floating coat of neat cement complete as per
standard design :

18.34.1

With  common burnt clay F.P.S.(non
modular) bricks of class designation 7.5

each

18896.70

94,483.50

25

18.48

Providing and placing on terrace (at all

floor levels) polyethylene water storage tank,
IS : 12701 marked, with cover and suitable
locking arrangement and making necessary
holes for inlet, outlet and overflow pipes but
without fittings and the base support for tank.

50000

Itr

11.00

5,50,000.00

26

18.53

Providing and fixing C.P. brass angle valve
for basin mixer and geyser points of approved
quality conforming to 1S:8931

18.53.1

15mm nominal bore

100

each

574.30

57,430.00

27

18.62

Providing and fixing PTMT Ball cock of
approved quality, colour and make complete
with Epoxy coated aluminium

rod with L.P./ H.P.H.D. plastic ball.

18.62.2

20 mm nominal bore, 120 mm long,
weighing not less than 198 gms

30

each

257.60

7,728.00
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18.62.3

25 mm nominal bore, 152mm long,
weighing not less than 440 gms

30

each

523.80

15,714.00

28

18.75

Providing and fixing PTMT extension
nipple for water tank pipe, fittings of
approved quality and colour

18.75.3

25mm nominal bore, weighing not less
than 62 gms

30

each

113.35

3,400.50

NSR

32mm

40

each

245.00

9,800.00

NSR

40mm

20

each

332.00

6,640.00

29

18.76

Cutting holes up to 30x30 cm in walls
including making good the same:

400

each

416.80

1,66,720.00

30

18.77

Cutting holes up to 15x15 cm in R.C.C.
floors and roofs for passing drain pipe etc.
and repairing the hole after insertion of drain
pipe etc. with cement concrete 1:2:4 (1
cement : 2 coarse sand : 4 graded stone
aggregate 20 mm nominal size), including
finishing complete so as to make it leak
proof.

50

each

452.00

22,600.00

31

21

Earth work in surface excavation not
exceeding 30 cm in depth but exceeding 1.5 m
in width as well as 10 sgm on plan including
getting out and disposal of excavated earth
upto 50 m and lift upto 1.5 m, as directed by
Engineerin Charge:

211

All kinds of soil

50.00

sqm

129.85

6,492.50

32

2.6

Earth work in excavation by mechanical
means (Hydraulic excavator)/ manual means
over areas (exceeding 30 cm in depth, 1.5 m
in width as well as 10 sgm on plan) including
getting out and disposal of excavated earth
lead upto 50 m and lift upto 15 m,
as directed by

Engineerincharge.

26.1

All kinds of soil

500.00

cum

177.50

88,750.00

33

2.28

Surface dressing of the ground including
removing vegetation and inequalities not
exceeding 15 cm deep and disposal of
rubbish, lead up to 50 m and lift up to 1.5

m

2.28.1

All kinds of soil

500

sqm

34.15

17,075.00

34

41

Providing and laying in position cement
concrete of specified grade excluding the cost
of centering and shuttering All work up to
plinth level :

415

1:3:6 (1 cement : 3 coarse sand (zonelll)
derived from natural sources : 6 graded stone
aggregate 40 mm nominal size derived from
natural sources)

30.00

cum

7294.70

2,18,841.00

35

6.1

Brick work with common burnt clay F.P.S.
(non modular) bricks of class designation
7.5 in foundation and plinth in:
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Cement mortar 1:4 (1 cement : 4 coarse
6.1.1 sand) 5 cum [ 7370.65 36,853.25
Brick work with common burnt clay
36 6.2 modular bricks of class designation 7.5 in
foundation and plinth in;
Cement mortar 1:4 (1 cement : 4 coarse
6.2.1 sand) 5 cum [ 6504.90 32,524.50
Providing and laying Ceramic glazed floor
tiles of size 300x300 mm (thickness to be
specified by the manufacturer) of 1st quality
conforming to IS : 15622 of approved make
in colours such as White, Ivory, Grey, Fume
37 1137 |Red Brown, laid on 20 mm thick cement| g sqm 1096.55 54,827.50
mortar 1:4 (1 Cement : 4 Coarse sand),
Jointing with grey cement slurry @ 3.3
kg/sgm including pointing the joints with
white cement and matching pigment etc.,
complete.
38.0 134 12 mm cement plaster of mix :
13.4.2 | 1:6 (1 cement: 6 coarse sand) 50.0 | Sgm 343.65 17,182.50
Providing and fixing on wall face
unplasticised Rigid PVC rain water pipes
39.0 12.41 F:o_nf(_)rmlng to IS : 1_3592 Type A including
jointing with seal ring conforming to IS :
5382, leaving 10 mm gap for thermal
expansion, (i) Single socketed pipes.
12.41.1 |75 mm diameter 600.0 | mtr 248.80 1,49,280.00
12.41.2 [110 mm diameter 1000.0 | ‘mtr 377.40 3,77,400.00
Providing and fixing on wall face
unplasticised PVC  moulded fittings/
accessories for unplasticised Rigid PVC rain
water pipes conforming to IS : 13592 Type A,
40 12.42 including jointing with seal ring conforming
to IS : 5382, leaving 10 mm gap
for thermal expansion.
12.42.1 |Coupler
12.42.1.1 |75mm 150 91.70 13,755.00
12.42.1.2 |110mm 200 136.15 27,230.00
12.42.3 |Single tee with door
12.42.3.1 |75X75x75 mm 50 164.20 8,210.00
12.42.3.2 |110x110x110 mm 50 234.15 11,707.50
12.42.4 |Single tee without door
12.42.4.1 |75X75X75 mm 60 144.30 8,658.00
12.42.4.2 1110x110x110 mm 50 221.35 11,067.50
12.42.5 |Bend 87.5°
12.42.5.1 |75 mm bend 150 105.90 15,885.00
12.42.5.2 |110 mm bend 200 150.35 30,070.00
12.42.6 |Shoe (Plain)
12.42.6.1 |75 mm Shoe 40 93.10 3,724.00
12.42.6.2 |110 mm Shoe 60 131.85 7,911.00
SSR Door bend
SSR.1 |75 mm bend 60 138.00 162.84 9,770.40
SSR.2 (110 mm bend 60 200.00 236.00 14,160.00
SSR Door Y

Page 41 of 69



SSR.3 |75 mm bend 20 190.00 224.20 4,484.00
SSR.4 (110 mm bend 20 310.00 365.80 7,316.00
SSR Reducer
SSR.5 [90x 75 mm 30 134.00 158.12 4,743.60
SSR Vent cowl
SSR.6 [75mm 30 48.00 56.64 1,699.20
SSR.7 [110mm 30 53.00 62.54 1,876.20
SSR PlainY
SSR.8 |75mm 10 131.00 154.58 1,545.80
SSR.9 [110mm 10 216.00 254.88 2,548.80
Providing and fixing unplasticised PVC pipe
clips of approved design to unplasticised PVC
rain water pipes by means of 50x50x50 mm
hard wood plugs, screwed with M.S. screws
of required length, including cutting brick
41 1243 |work and fixing in cement mortar 1:4 (1
cement : 4 coarse sand) and making good
the wall etc.
complete.
12.43.1 [75mm 200 369.85 73,970.00
12.43.2 [110mm 400 371.30 1,48,520.00
Providing and laying cement concrete
1:5:10 (1 cement : 5 coarse sand : 10 graded
42 192 stone aggregate 40 mm nominal - size)
allround S.W. pipes including bed concrete as
per standard design :
19.2.2  |150 mm diameter S.W. pipe 100 mtr 1179.85 1,17,985.00
Providing and fixing CP Brass Single lever
13| 17208 telephonic wall m_ixer qf quality &_make as
approved by Engineer in charge with all
necessay fitting as per site requirement.
(a) 15 mm nominal dia 15 each | 6940.75 1,04,111.25
Steel work welded in built up sections/
framed work, including cutting, hoisting,
a4 10.25 fixing in position and applying a priming coat
of approved steel primer using structural steel
etc. as required
10.25.2 In gratings, frames, guard bar, Iadder, 1000 kg 172.60 1,72,600.00
railings, brackets, gates and similar works
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45

14.72

Providing and fixing double scaffolding
system (cup lock type) on the exterior side, up
to seven story height made with 40 mm dia
M.S. tube 1.5 m centre to centre, horizontal &
vertical tubes joining with cup & lock system
with M.S. tubes, M.S. tube challies, M.S.
clamps and M.S. staircase system in the
scaffolding for working platform etc. and
maintaining it in a serviceable condition for
the required duration as approved and
removing it there after .The scaffolding
system shall be stiffened with bracings,
runners, connection with the building etc
wherever required for inspection of work at
required locations with essential safety
features for the workmen etc. complete as per
directions and approval of
Engineerincharge .The elevational area of the
scaffolding shall be measured for payment
purpose .The payment will be made once
irrespective of duration of scaffolding.

600

sqm

338.25

2,02,950.00

46

01:01:17

carriage of dismantled materials such as
R.C.C. pipe,A.C. pipes, steelcylinder, R.C.
pipes,S.C.I.  pipes, C.I. pipes and
unreinforcedcement pipes by mechanical
transport including loading,unloading and
stacking at 2km away from the site location

of 150mm

1500

mtr

7.16

10,740.00

47

TBSPF.106

S&F of 15 mm brass body premium variety
Chromium Plated finish two way bib tap with
flange of not less than 500 grams weight with
quarter turn spindle internal/ external
threaded connection conforming to IS 8931
and with 10 years warranty

50

each

1207.00

1424.26

71,213.00

48

SSR(15)

Manufacture, supply, & delivery of High
Density Polyethylene pipes (PE100 Grade)
for water supply conforming to IS 49842016
including transportation to any where in T.G,
but excluding GST and specials etc.,
complete. (Supply upto 90 mm dia in coil &
above 90 mm dia stright

length in6 M.)

50mm(6kg/sgcm)

200

mtr

72.00

84.96

16,992.00

49

SSR(12b)

Lowering, Laying, jointing of
PVC/HDPE/MDPE pipes as per BIS
No0.7634 partll1/75 for PVVC and BIS No0.7634
partll/75 for HDPE pipes including earth
work excavation, testing to hydraulic test
pressure including cost of water with a water
lead of 500m etc., complete, but excluding
road cutting (BT/CC) charges., Complete.

50mm dia

200

mtr

49.00

57.82

11,564.00
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50

TBSPE.VI
01

Supplying & Fixing Indian make Flat Back
Wash Hand Basin 1st quality conforming to
IS:2556Part4:1972 with waste fittings like
rubber plug, chain, 32 mm nominal size C.P.
Fitting with parallel pipe thread conforming
to 1S:29631979 and fitted with

15 mm nominal bore Chromium Plated Pillar
Tap of 1st quality Indian make 400 grams
Seiko/ Senior/ Nice/ Esso or equivalent
complete with standard CI brackets including
wooden block: 660 x

460 mm Single C.P. Pillar cock

20

each

3955.00

4666.90

93,338.00

51

TBSPE.VI
14

Supplying & fixing SINGLE BOWL stainless
steel sink size 24"x18"x8 " (609.6 x 457.2 x
203.2mm) 1 mm thick with all accessories

15

each

5561.00

6561.98

98,429.70

52

TBSPE.VI
15

Supplying & fixing stainless steel sink size
20" x18"x 8 " (508x457.2x203.2mm) 1 mm

thick with accessories

15

each

5048.00

5956.64

89,349.60

53

TBSPE.IV
01

Supplying & Fixing low down porcelain
flushing tank with lid 10 Lit Capacity with
internal components

20

each

3137.00

3701.66

74,033.20

54

TBSPE.VI
103

Supplying & Fixing white glazed flat back
half stall urinals 1st quality conforming to
1S:25561995 with standard C.P. Spreader
fixed with screws complete Indian make
590 x 375 x 390 mm

20

each

3947.00

4657.46

93,149.20

55

TBSPF.107

S&F of Chromium plated finish brass body
quarter turn Bibcock cum Health Faucet with
1m long tube and wall hook with 10 years
warranty

20

each

3524.00

4158.32

83,166.40

56

TBSPF.11
08

S&F premium make Auto closing system
pillarcockforwashbasin,andwith10yearswa
rranty

10

each

2640.00

3115.20

31,152.00

57

TBSPF.11
09

S&F premium make Auto Closing system
Bibcock, and with 10 years warranty

each

2769.00

3267.42

16,337.10

58

TBSPE.II
03

Supply, Installation and commissioning
approved make wash down wall mounted
EWC conforming to 1S:2556 (Part 16)2002
with 'P' or 'S' trap with concealed flush cistern
fixed in wall with all internal parts of dual
flush cistern, ultra solid seat cover of
approved make with rubber buffer and cap all
of approved make etc. complete for finished
item of work in all respects: Special Coloured
Gradelll

each

16184.00

19097.12

1,14,582.72

59

TBSPF.102

S&F of 15 mm brass body CP finish bib tap
of not less than 300 grams weight with
quarter turn spindle with either internal or
external threaded connection conforming to
IS 8931

100

each

657.00

775.26

77,526.00
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S&F of 15 mm brass angle stop valve of
TBSPE.1V |quarter turn spindle type of not less than 400
60 07 |grams weight with internal threaded| S0 [ each| 669.00 789.42 39,471.00
conforming to IS 8931
Supply, fixing, testing & commissioning of
double flanged sluice valve of rating PN1.6
ELEC10.7 |With non rising spindle, bronze/gunmetal seat,
61| 49(SSR) ISI marked complete withnuts, bolts,washers,
gaskets and conforming to IS 780 of
following sizes as required ::
a 40mm dia 3 each | 5693.00 6717.74 20,153.22
b 50mm dia 5 each | 7590.00 8956.20 44,781.00
c 65mm dia 3 each | 10120.00 | 11941.60 35,824.80
d 80mm dia 5 each | 10753.00 | 12688.54 63,442.70
e 100mm dia 5 each | 16445.00 | 19405.10 97,025.50
f 150mm dia 2 each | 22770.00 | 26868.60 53,737.20
g 200mm dia 1 each | 44275.00 | 52244.50 52,244.50
TBSPE.Il |S&F of 15 mm brass body CP finish pillar tap
62 02 |of not less than 500 grams weight quarter turn| 100 | each|  889.00 1049.02 1,04,902.00
spindle conforming to IS 8931
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63

TBSPB.I01

Constructing 904.0 mm (3°0”) dia solid block
masonryinspection chaCMBer as per IS
4111: Part1:1986 with cement mortar (1:6)
prop using flyash blocks of 225mm thick
from  approved source  having a
minimumcrushing strength of 10 N/sgq.mm
including plasteringwith cement mortar 1:3
prop; '2”thick both inside and outside fitted
with 20” dia RCC manhole covers and frames
including excavating pits up to a depth of
904mm (3'0™) in all sorts of soils (excluding
rock) and laying cement concrete (1:4:8) 150
mm thick using 40 mm HBG Metal and
P.C.C. 1:2:4 benching and channel 100 mm
thick as per Standard specification and
including cost and conveyance of all
materials like cement, sand, bricks, water
etc.,to site,cost of seigniorage charges on all
materials and all incidental and operational,
labour charges like mixing cement mortar,
constructing masonry, lift charges, curing
etc., complete for finished item of work as per
Standard specification

20

each

8688.00

10251.84

2,05,036.80

64

TBSPB.1106

Supplying & fixing 304.8 x 228.6 mm Cl frame
& cover over gully taps

10

each

152.00

179.36

1,793.60

65

TBSPB.I112

Supplying & fixing 50.8 cm dia C.l. Man hole
frame &cover for 914.4 mm dia chaCMBer
(20 Kgs Light weight)

10

each

1566.00

1847.88

18,478.80

66

TBSPB.1102

Constructing 4572 mm x 457.2 mm
(1'6"x1'6") brick in CM 1.6 prop. Masonry.
Inspection chamber up to 914.4 mm (3'0")
and fitted with light weight 457.2mm x
457.2 mm (1'6"x1'6") C.I frame and cover
of 20Kg.

10

each

4610.00

5439.80

54,398.00

67

TBSPF.VII2
8

S&F Stainless steel 4" dia round Grating for
nahany or floor trap cover with cockroach
trap with or without hole

20

each

183.00

215.94

4,318.80

68

TBSPG.1II
18

Supplying & fixing Bronze Vertical Check
(Non return) Valve as per 1S778 Iclass heavy
duty 40 mm NB Size

each

1591.00

1877.38

9,386.90

69

TBSPG.III
19

Supplying & fixing Bronze Vertical Check
(Non return) Valve as per 1S778 Iclass heavy
duty 50 mm NB Size

each

2522.00

2975.96

14,879.80

70

NSR

providing and fixing of brass ball valve of
zoloto brand

15mm ball valve

10

each

618.00

6,180.00

20mm ball valve

each

832.00

4,160.00

71

NSR

Providing and f-ixing of G.1 pipe 80mm (
classc) complete with fittings and clamps

mtr

2527.00

12,635.00

72

NSR

providing and fixing the Male brass treaded
adapter of approved brand with all
necessary fittings

25mm

20

each

591.00

11,820.00

32mm

20

each

1165.00

23,300.00

40mm

20

each

1441.00

28,820.00

olo|T| o

50mm

20

each

2709.00

54,180.00
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providing and fixing the Female brass
73 NSR |treaded adapter of approved brand with all
necessary fittings
a 25mm 20 each 592.00 11,840.00
b 32mm 20 | each| 1186.00 23,720.00
c 40mm 20 each | 1321.00 26,420.00
d 50mm 20 | each| 2432.00 48,640.00
Providing and fixing of bathroom shower
74 | NSR lwith rod of approved make and quality as perf 20 | each| 872.00 17,440.00
direction of Engineerincharge.
Providing and fixing of polyvinyl chloride
pipe including all fittings in pipe run and also
75 NSR |includes jointing pipe with one step PVC
solvent and testing of joints as per
direction in charge
a 32mm 100 | mtr 166.00 16,600.00
b 50mm 100 | mtr 373.00 37,300.00
supplying of plumbing acid and cleaning of
the required plumbing items such as air relase
76 NSR  |PiPe and flusing C|s_,ter_n and other water lines 100 Itr 127.00 12.700.00
for smooth functioning of water supply
without any interruption
Rate providing and fixing of rendroc plug cement
approved [for arresting the water leakage in varioues
in Agr |water supply lines including
no.22/202 [labour,plumber,helper and dewatering at the
" 3-2024 dt |site Ioc[;tion and oFt)her items like jutg,rubber 130 Kg 630.00 94,500.00
21-08- [sheets,clamps with bolts etc as
2024  |per necessity etc complete
78 NSR [Providing and fixing underground drainage
single socket pipes of SN4(3m) quality
a 100mm dia pipe 100 | mtr 754.00 75,400.00
150mm dia pipe 100 mtr 1298.00 1,29,800.00
200mm dia pipe 50 mtr 1981.00 99,050.00
79 NSR  [providing and fixing of health faucet 1 mtr 60 each 670.00 40,200.00
(PTMT)of brand (watertec/prayag brand)
providing and fixing of CPVC ball valve of
80 NSR approved brand
a 20mm ball valve 20 each 344.00 6,880.00
b 25mm ball valve 25 each 589.00 14,725.00
c 32mm ball valve 10 each 993.00 9,930.00
d 40mm ball valve 10 each | 1530.00 15,300.00
e 50mm ball valve 10 | each | 1962.00 19,620.00
Providing and fixing bronze gate valve of
81 NSR zolato brand (screwed end) :
a 15mm 5 each | 1360.00 6,800.00
b 20 mm 5 each | 1814.00 9,070.00
c 25 mm 5 each | 2793.00 13,965.00
d 32mm 5 each | 3890.00 19,450.00
e 40 mm 5 each | 5235.00 26,175.00
f 50mm 5 each | 7643.00 38,215.00
g 65mm 2 each | 11766.00 23,532.00
h 80mm 1 each | 17441.00 17,441.00
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82

NSR

Engaging of Labour for attending water
pipeline(RCC,HDPE,GI) leakage  works
including earthwork excavation at critical
electrical cable locations and duct portions as
per the directions of the
Engineerincharge

95

day | 1092.00

1,03,740.00

83

NSR

Engaging of skilled plumber/fitter for routine
plumbing maintenance works in campus , the
plumbing materials will be supplied from the
department as per the

directions of the Engineerincharge

95

day | 1200.00

1,14,000.00

84

NSR

Supplying and fixng of nahany trap of
4"(100mm) dia for washroom floors and
other locations

15

each 225.00

3,375.00

85

NSR

Providing and fixing P.V.C. low level
flushing cistern with manually controlled
device (handle lever) conforming to IS :
7231, with all fitting 10 litre capacity White

10

each | 2252.00

22,520.00

86

NSR

Providing and fixing solid plastic seat with lid
for pedestal type W.C. pan complete with
necessary clips :

20

each 1173.00

23,460.00

87

NSR

providing and fixing of CPVC union of
approved brand as directed by Engineer in
charge

20mm

10

each 207.00

2,070.00

25mm

10

each 239.00

2,390.00

32mm

10

each 361.00

3,610.00

40mm

10

each 559.00

5,590.00

o|lajlo|lT|o

50mm

each 963.00

4,815.00

86,79,973.04

T

otal Amount i

n Rs:

86,80,000.00

Note

1.Contractor should make his own
arrange arrangements for
tools & kits, ladders of suitable height etc for
executing items

2.The work should be carried out based on
day to day complaints received and directed
by engineer in charge whenever required. The
work is continuous in split i.e the work to be
done whenever, wherever required in the
entire campus for the entire contract period.

3.The quantities mentioned are
approximate.the quantities may vary either
way excess or less.some items may be
increased/decreased abnormally as per
requirement time to time.All the makes
should be approved by CPWD.

Makes

1. List of approved brands for cpvc
Ashirvad,Astral,Birla
aerocon,Finolex,Flowgaurd, Prince, Supreme,
Truflo.
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2.List of C.P brass fittingsCERA,ESS
Bathsense &
Royal,Hindware,Jaquar,Jhanson,Kerovit,Kin
gston,Marc,Parryware.

3.List of brands for flush tank Bath
sense,Cera,Hindware,jaquar,Kohler,Parryw
are,Somany.

4.List of brands for Gl
materialsHb,lcs,Surya, TATA,,Zenith.

INDIAN WATER CLOSETS Hindustan
Sanitary ware/ Parryware/Neycer/
CERA/Jaquar / Somany, Watertec, Kerovit by
Kajaria

FLOOR MOUNTED EWC Hindustan
Sanitary
ware/Parryware/Neycer/CERA/Jaquar/So
many,Watertec,Kerovit by Kajaria

WALL MOUNTED EWC Hindustan
Sanitary ware/ Parryware/ Neycer/CERA
[Jaquar/ Somany, Watertec, Kerovit by

Kajaria
CISTERNS FOR  WATER
CLOSETS
Hindustan Sanitary

ware/Parryware/Neycer/CERA/Jaquar/So
many,Watertec,Kerovit by Kajaria

PLASTIC SEATS FOR WATER
CLOSETS

Hindustan Sanitary
ware/Parryware/Neycer/CERA/Jaquar/So
many,Watertec,Kerovit byKajaria
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Washbasins
HindustanSanitaryware/Parryware/Neyce
r/CERA /Jaquar/Somany,Watertec,Kerovit by
Kajaria/DEC Industries PVT LTD

SINKS-Goel Sinks,Futura

URINALS
Parryware/Neycer/CERA/Jaquar/Somany,
Naturesani,Watertec,Kerovit by
Kajaria,Bandhan,Merino,Hindustan Sanitary
ware

Notes:

i. The BOQ given above is indicative purpose only. The contract has to fill the quoted tender
percentage separately in the financial bid excel sheet.
ii.  Rates are inclusive of 18% GST.
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FORM OF TENDER - APPENDIX-I
COVERING LETTER

To
Director

NIT Warangal
Name of Work:Proposed Rate contract for routine maintenance works of water supply,

plumbing and sanitary works for a period of twelve months in which The tasks will be
performed on a piece-meal basis, as and when required, throughout the duration of the
agreement at NIT Warangal campus.

Dear Sir,

1. Having inspected the Site, examined the Conditions of Contract, Scope of Work, Technical
Specifications/Drawing Instruction to Tenderers including Bill of Quantities, and addendum
thereto (if any) issued by the NITW for the above-mentioned Works, the details set out in
Appendix whereby offer for the subject work, inconformity with the above documents within
the completion period(from the date of Commencement) for sum stated in the Financial
Package/BOQ of Tender Document)as completed by us and appended hereto.

2. We undertake that If this Tender is accepted, to provide Guarantees, Undertakings &

Warranties for the due performance of the Contract as stipulated in the Contract conditions.

We understand that you are not bound to accept the lowest or any tender you may receive.

We do here by undertake that we have not been banned for business by NITW/ Any other

Govt.Organization (Order of Ministry of Commerce, applicable for all Ministries and also

that none of our work were terminated by NIT/ Any other Govt Organization after award of

contract during last 3years.

5. We hereby undertake that the Bill of Quantities/ Pricing Document (duly completed in all
respect has been uploaded/submitted by us.

6. It is confirmed and declared that we, or any of our associate, have not been engaged in any
fraudulent and corrupt practice and that no agent, middleman or any intermediary has been,
or will be, engaged to provide any services, or any other items of work related to the award
and performance of this contract and no agency commission or any payment which may be
construed as an agency commission has been, or will be, paid and that the tender price will
not any such amount.

7. We further undertake that the aforesaid tender documents prepared by NITW shall not be
used in whole, in part or in any altered form on any other project, scheme, design will be
involved with either in India or any other country.

8. We do hereby undertake that we have been neither penalized with liquidated damages of
10% (or more) of the contract value in a contract due to delay nor imposed with penalty of
10% (or more) of the contract value due to any other reason during last three years (from the
last day of previous month of the tender submission).

Pow

0. We do hereby undertake that we have not suffered bankruptcy/insolvency during the last 5
years.
10. We have gone through carefully all the Tender conditions and solemnly declare that, we will

abide by any penal action such as disqualification or black listing or determination of
contract or any other action deemed fit, taken by, the Department against us, if it is found
that the statements, documents, certificates produced by us are false / fabricated.

11. We have read all the contract documents, understood fully and enclosed the technical and
financial bids as per tender requirements.

Date ..o, Signature of authorized signatory of Tenderer
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FORM OF TENDER - APPENDIX-II

TENDER REQUIREMENTS

S.No DESCRIPTION Required Documents Enclosure
number
| For Technical Evaluation as per Clause 1.4 of the NleT & 2.6 of ITT
1 Earnest Money Deposit | as per Clause 1.2 of the NleT & 2.3 of ITT
(EMD)
2 Information about contractor including Manpower&
Machinery details
Copy of Contractors valid Registration under
General Eligibility as per | appropriate Class.
Clause 1.4.1 of the NleT | Copy of Permanent Account Number (PAN) Card and
copy of Latest Income tax returns
Registration copy of GST along with latest GST returns
filed.
FOT Appendix-I11
3 Work Experience as per Details of value of works executed in the last 5
clause 1.4.2 NleT financial years in the Tenderer’s name with supporting
documents
Details of value of existing commitments and works for
which Tenders are submitted [awarded / likely to be
awarded]
FOT Appendix-1V
4 Financial standing as per | Audited balance sheet and Profit/Loss A/for last 5
clause 1.4.3 NleT years
FOT Appendix-V
5 Other details as per FOT Appendix-VI to VIII
Tender
1 For Financial Financial Bid
Evaluation as per clause
26 of ITT
i Award of contract Clause 2.7 of the ITT
v Performance Bank Clause 3.2 of the CC
Guarantee/Security
deposit
V Work Completion Period | Clause 4.8 of the Scope of work
VI Liquidated Damages Clause 3.17 of the CC & 4.10 of scope of work
VII ‘Defects Liability Period” | Clause 3.19 of the CC & 4.9 of scope of work
for the whole of the
Works
Date ...
Place .o,

Signature of authorized signatory of Tenderer
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FORM OF TENDER - APPENDIX 111

KEY PERSONNEL DEPLOYMENT & CRITICAL EQUIPMENTS

1. We here by confirm to deploy the minimum project personnel as below:
Sl Name Designation | Qualification Total Working
No Experience with the
Tenderer
since
1 2 3 4 5 6

2. We hereby solemnly affirm and declare that | /we own the following equipment for using on the
subject work and also declare that | / We will abide by any action such as disqualification or
determination of Contract or blacklisting or any action deemed fit, if the department detects at
any stage that I/we do not possess the equipment listed below.

S Details of Year of Real: _ Any Is it _|n
No each urchase | Number Capacity other working
" | Equipment P data condition
1 2 3 4 5 6 7
Date ... Signature of authorized signatory of Tenderer
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A.

FORM OF TENDER - APPENDIX- IV
WORK EXPERIENCE DETAILS

(WORK DONE DURING THE LATEST LAST SEVEN FINANCIAL YEARS)

NAME OF THE TENDERER: (All amounts in Rupees in crores)

Pown

Financial Data for Last 7 Audited Financial Years
2017- | 2018-

S.No | DESCRIPTION 201 201
018 019 2019- 2020- 2021- 2022- 2023-
2020 2021 2022 2023 2024

1 2 3 4 5 6 7 8 9
NOTE:

1. Attach attested copies of the Audited Financial Statements of the last five financial years as

Annexure.

All such documents reflect the financial data of the tenderer.

Historic financial statements must be complete, including all notes to the financial statements.
The financial data in above prescribed format shall be certified by Chartered Accountant /
Company Auditor in original under his signature, stamp & membership number and Firm
Registration Number with UDIN number.

The above financial data will be updated to last day of the month previous to the month of tender
submission price level assuming 7% inflation for Indian Rupees every year and 2% for foreign
currency portions per year. The exchange rate of foreign currency shall be applicable 28 days
before the submission date of tender.

The Years mentioned in the table are indicative only. Financial Data (updated as per Note 7
above) for latest last 5 (Five) audited financial years shall be considered for evaluation. In case
audited balance sheet of the last financial year is not made available by the bidder, he has to
submit an affidavit certifying that ‘the balance sheet has actually not been audited so far’. In such
a case the financial data of previous ‘4’ audited financial years will be taken into consideration
for evaluation. If audited balance sheet of any year other than the last year is not submitted, the
tender will be considered as non-responsive.
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B. DETAILS OF SIMILAR NATURE OF WORKS:

Name of Cost of Date of Actual date Date of Actual date | Delay if Name,
Work/ Work (in | commencem | of Start Completion of any, with | Designation
Project & lakhs/ ent as per asper completion | reason and
Location crores) contract Contract Address/teleph
Agreement one number of
officer to
whom
reference may
be made
TOTAL
NOTE:-

1. Reasons of delay whether on contractors account or on account of Employer in each

applicable case need to be enclosed separately.

Signature of authorized signatory of Tenderer
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C. DETAILS OF EXISTING COMMITMENTS:
S.N | Name | Address Agt. | Value of | Stipulated | Value | Balance Anticipa | Updated
0 of of No. | contract | period of of Value of ted date | value of
work | Agreemen | & completion | work | works to be | of balance
t Date done completed | completi | work
Concludin so far. on
g
authority
1 2 3 4 5 6 7 8 9 10
D. Details of works for which Tenders are submitted [awarded / likely to be awarded]
S.No Name of Address of Estimate Stipulated Date on Present stage
work Agt. d value period of which of Tender.
Concluding of work completion tender was
authority submitted
1 2 3 4 5 6 7
Note:

The financial data in above prescribed format shall be certified by Chartered Accountant / Company

Auditor in original under his signature, stamp and membership number and Firm registration number with

UDIN

number.
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FORM OF TENDER - APPENDIX V
FINANCIAL DATA

Applicant’s legal name .........c.coviieiiniininnen. Date cooeveiiiiiiiiiiiiiiiiiiiiii e
Group Member’s legal name..........ccccovvvveevinnnnnns Page ........... (1) Pages
S.N. Description Financial Data for Latest Last 5 Years (Indian Rupees)

2019-2020 | 2020-2021 | 2021-2022 2022-2023 2023-2024

Total Assets

Current Assets

Total External Liabilities

Current Liabilities

ISAE S I I

Annual Profits Before
Taxes

6. | Annual Profits After
Taxes

7. | Net Worth[=1 - 3]

8. | Liquidity [=2 - 4]

9. | Return on Equity

10. | Annual turnover

11. | Gross Annual turnover

Attach copies of the audited balance sheets, including all related notes, income statements for the last five
audited financial years, as indicated above, complying with the following conditions.

All such documents reflect the financial data of the Applicant not sister or Parent Company.

Historic financial statements shall be audited by Statutory Auditor of the Company under their seal & stamp
and shall be strictly based on Audited Annual Financial results of the relevant period(s). No statements for
partial periods will be accepted.

Historic financial statements must be complete, including all notes to the financial statements.

Foreign applicants, in whose country calendar year is also the financial year, may submit all relevant data for
the last 5 years

Return on Equity = Net Income / Shareholders Equity

Return on Equity = Net Income is for the full fiscal year (before dividends paid to common stock holders but
after dividends to preferred stock). Shareholders equity does not include preferred shares.

This Appendix of FOT shall be duly certified by Chartered Accountant / Company Auditor in original under
his signature, stamp, membership number and Firm Registration Number with UDIN number.

The Years mentioned in the table are indicative only. Financial Data for latest last 5 (Five) audited financial
years shall be considered for evaluation. In case audited balance sheet of the last financial year is not made
available by the bidder, he has to submit an affidavit certifying that ‘the balance sheet has actually not been
audited so far’. In such a case the financial data of previous ‘4’ audited financial years will be taken into
consideration for evaluation. If audited balance sheet of any year other than the last year is not submitted, the
tender will be considered as non-responsive.

Place :..oiiiiiiiinns Signature of authorized signatory of Tender
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FORM OF TENDER- Appendix- VI

Performa for Submission of the List of the Goods, Works & Services Tentatively Proposed to be
Offered with Local Value Addition

S.No.

Description of Items
(Goods/Works/Services)

Vendor

Location

% of Local
content

Signature of authorized signatory of Tenderer
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FORM OF TENDER - APPENDIX- VII
PROFORMA FOR STATEMENT OF MINOR DEVIATIONS

1. The following are the particulars of minor deviations from the requirements of the Tender Document:

Confirming that price of
Remarks . -
. . . adjustment of each deviation/s
Sr. No Clause Deviations (including L .
justification) is given in financial package
J (Yes/No)
Note:

1. The Tenderer shall indicate price adjustment against each deviation in BOQ. This price is the price

which the tenderer shall reduce from his tender price if deviation(s) is/are accepted by the Employer.

2. Where there is no deviation, the statement should be returned duly signed with an endorsement

indicating ‘No Deviations’. In case, Performa of deviations is not submitted or submitted as blank, it

will be construed that the tenderer has not proposed any deviations from tender documents.

3. If the tenderer proposes deviations in tender documents and/or any other terms and conditions of the

tender, other than in this Annexure, it will have no effect.

Signature of authorized signatory of Tenderer
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FORM OF TENDER - APPENDIX- VIII
INFORMATION ON LITIGATION HISTORY

Information on litigation history in which Tenderer is the Petitioner

S. Case No. / Court Subject Matter / Respondents Present Stage.
No Year where Prayer in the i.e,SE/CE
filed. case.
1 2 3 4 5 6
Date ..o Signature of authorized signatory of Tenderer
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FORM OF TENDER - APPENDIX- IX

INTEGRITY PACT

To

The Director,

(For Engineering & Maintenance Unit)
National Institute of Technology

Warangal-506004(TS).

TENAET RETEIENCE NO. turtteeirtreirerereseeereseeessseeeesssseessssesssssesssssssssssessssssesssssssssssssnns

Name of Tender/Work. Proposed Rate contract for routine maintenance works of water
supply, plumbing and sanitary works for a period of twelve months in which The tasks will
be performed on a piece-meal basis, as and when required, throughout the duration of the
agreement at NIT Warangal campus.

Dear Sir,

It is here by declared that NITW Warangal is committed to follow the principle of transparency, equity
and competitiveness in public procurement.

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition thatthe Bidder
will sign the Integrity Agreement, which is an integral part of the tender/bid documents, failing which the
tender/bidder will stand disqualified from the tendering process and the bid of the bidder would be
summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement and signing of the same shall be
deemed as acceptance and signing of the Integrity Agreement on behalf of the National Institute of
Technology, Warangal.

Yours Faithfully,

(Signature of the Bidder, with Official Seal)
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To

The Director,

(For Engineering & Maintenance Unit)

National Institute of Technology,Warangal — 506 004 (TS).

Name of Tender / Work: Proposed Rate contract for routine maintenance works of water
supply, plumbing and sanitary works for a period of twelve months in which The tasks will
be performed on a piece-meal basis, as and when required, throughout the duration of the
agreement at NIT Warangal campus.

Dear Sir,

I / We acknowledge that NITW Warangal is committed to follow the principles thereof asenumerated in
the Integrity Agreement enclosed with the tender/bid document.

I / We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that I /
We will sign the enclosed integrity Agreement, which is an integral part of tender / bid documents,
failing which 1 / We will stand disqualified from the tendering process. | / We acknowledge that THE
MAKING OF THE BID SHALL BE REGARDED AS AN UNCONDITIONAL AND ABSOLUTE
ACCEPTANCE of this condition of the NIT.

I / We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and further
agree that execution of the said Integrity Agreement shall be separate and distinct from the main contract,
which will come into existence when tender/bid is finally accepted by NITW, Warangal. | / We
acknowledge and accept the duration of the Integrity Agreement, which shall bein the line with Article 1
of the enclosed Integrity Agreement.

I / We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement, while
submitting the tender/bid, NITW, Warangal shall have unqualified, absolute and unfettered right to
disqualify the tendered /bidder and reject the tender/bid is accordance with terms and conditions of the
tender/bid.

Yours Faithfully

(Signature of the Bidder, with Official Seal)
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(To be signed by the bidder and same signatory competent / authorized to sign on the relevant
contract on behalf of National Institute of Technology, Warangal)

INTEGRITY AGREEMENT

This integrity Agreement is made at NIT Warangal On this .........dayof ................. 20.......

BETWEEN

The National Institute of Technology, Warangal represented through Director, National Institute of
Technology, Warangal (Hereinafter referred as the ‘Principal/Owner’, (Address of Division)
‘Principal/Owner’, which expression shall unlessrepugnant to the meaning or context hereof include
its successor and permitted assigns)

AND

(Name and Address of the Individual/firm/Company) through agreement No.
.................................... Hereinafter referred (Details of duly authorized signatory) to as the
"Bidder/Contactor" and which expression shall unless repugnant to the meaning or context hereof
include its successors and permitted assigns)

Preamble

WHEREAS the Principal / Owner has floated the Tender (NIT No. 58/NITW/EMU/CIVIL/2023-24)
(Hereinafter referred to as "Tender/Bid") and intends to award, under laid down organizational procedure,
contract for “Proposed Rate contract for routine maintenance works of water supply,
plumbing and sanitary works for a period of twelve months in which The tasks will be
performed on a piece-meal basis, as and when required, throughout the duration of the
agreement at NIT Warangal campus.”(Name of work) hereinafter referred to as the "Contract”. AND
WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, rules,
regulations, economic use of resources and of fairness/transparency in its relation with its Bidder(s) and
Contractor(s). AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this
Integrity Agreement (hereinafter referred to as "integrity Pact" or “Pact"), the terms and conditions of
which shall also be read as integral part and parcel of the Tender/Bid documents and Contract between the
parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby
agree as follows and this Pact witnesses as under:

Article 1: Commitment the Principal / Owner

1) The Principal/Owner commits itself to take all measures necessary to prevent corruption andto
observe the following principles
No employee of the Principal / Owner, personally or through any of his / her family members,
will in connection with the Tender, or the execution of the Contract, demand, take a promise
for or accept, for self or third person, any material or immaterial benefit which the person is
not legally entitled to.

The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and
reason. The Principal/Owner will, in particular, before and during the Tender process, provideto
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2)

3)

all Bidder(s) the same information and will not provide to any Bidder(s)
confidential/additional information through which the Bidder(s) could obtain an advantage in
relation tothe Tender process or the Contract execution.

a) Principal/owner shall Endeavour to exclude Form the Tender process any person, whose
Conduct the past has been of biased nature.

If the Principal/Owner obtains information on the conduct of any of its employees which is a
criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (POC
Act) or is in violation of the principles herein mentioned or if there be a substantive suspicionin
this regard, the Principal/Owner will inform the Chief Vigilance Officer and in add it ion can
also initiate disciplinary actions as per its internal laid down policies and procedures.

If Hoc Principal/Owner obtains information on the conduct of any of its employees which isa
criminal offence under the Indian Penal code (1 PC)/Prevention of Corruption Act, 1988
(POC Act) or is in violation of the principles herein mentioned or if there be a substantive
suspicion in this regard, the Principal/Owner will inform the Chief Vigilance Officer and in
addition can also initiate disciplinary actions as per its internal laid down policies and
procedures.

Article 2: Commitment of the Bidder(s) / Contractor(s)

1)

2)

It is required that each Bidder/Contractor (including their respective officers, employees and
agents) adhere to the highest ethical standards, and report to the Government / Department all
suspected acts of fraud or corruption or coercion or collusion of which it has knowledge or
becomes aware, during the tendering process and throughout the negotiation or award of a
contract.

The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent

corruption. He commits himself to observe the following principles during his participation in

the Tender process and during the Contract execution:

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer,
promise or give to any of the Principal/Owner’s employees involved in the Tender processor
execution of the Contract or to any third person any material or other benefit which he/she
is not legally entitled to, in order to obtain in exchange any advantage of any kind
whatsoever during the Tender process or during the execution of the Contract.

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to
prices, specifications, certifications, subsidiary contracts, submission or non-submission
of bids or any other actions to restrict competitiveness or to cartelize in the bidding
process.

c) The Bidder(s) / Contractor(s) will not commit any offence under the relevant IPC/PoC
Act. Further the Bidder(s) / Contractor(s) will not use improperly, (for the purpose of
competition or personal gain), or pass on to others, any information or documents
provided by the Principal / Owner as part of the business relationship, regarding plans,
technical proposals and business details, including information contained or transmitted
electronically.

d) The Bidder(s) / Contractor(s) of foreign origin shall disclose the names and addresses of
agents / representatives in India, if any. Similarly, Bidder(s) / Contractor(s) of Indian
Nationality shall disclose names and addresses of foreign agents/representatives, if any
Either the Indian agent on behalf of the foreign principal or the foreign principal directly
could bid in a tender but not both. Further, in cases where an agent participates in a render
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3)

4)

5)

on behalf of one manufacturer . lie shall not be allowed to quote on behalf of another
manufacturer along with the first manufacturer in a subsequent/parallel tender for the same
item.
The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above
or be an accessory to such offences.
The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in
fraudulent practices means a willful misrepresentation or omission of facts or submission of
fake/forged documents in order to induce public official to act in reliance thereof, with the
purpose of obtaining unjust advantage by or causing damage to justified interest of others
and/or to influence the procurement process to the detriment of the Government interests.
The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use
Coercive Practices (means the act of obtaining something, compelling an action or
influencing a decision through intimidation, threat or the use of force directly or indirectly,
where potential or actual injury may befall upon a person, his/ her reputation or property to
influence their participation in the tendering process).

Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Principal /Owner under law or the
Contract or its established policies and laid down procedures, the Principal/Owner shall have the
following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/
Contractor accepts and undertakes to respect and uphold the Principal/Owner’s absolute right:

1)

2)

3)

If the Bidder(s)/Contractor(s), either before award or during execution of Contract has
committed a transgression through a violation of Article 2 above or in any other form, suchas
to put his reliability or credibility in question, the Principal/Owner after giving 14 days’
notice to the contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from the
Tender process or terminate/determine the Contract, if already executed or exclude the
Bidder/Contractor from future contract award processes. The imposition and duration of the
exclusion will be determined by the severity of transgression and determined by the
Principal/Owner. Such exclusion may be forever or for a limited period as decided by the
Principal/Owner.

Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has
disqualified the Bidder(s) from the Tender process prior to the award of the Contract or
terminated/determined the Contract or has accrued the right to terminate/determine the
Contract according to Article 3(1), the Principal/Owner apart from exercising any legal rights
that may have accrued to the Principal/Owner, may in its considered opinion forfeit the entire
amount of Earnest Money Deposit, Performance Guarantee and Security Deposit of the
Bidder/Contractor.

Criminal Liability: If the Principal/Owner obtains knowledge of conduct a Bidder or
Contractor, or of an employee or a representative or an associate of a Bidder or Contractor
which constitutes corruption within the meaning of IPC Act, or if the Principal / Owner has
substantive suspicion in this regard, the Principal/Owner will inform the same to law
enforcing agencies for further investigation.

Article 4: Previous Transgression

1)

The Bidder declares that n< previous transgressions occurred in the last 5 years with any other
Company in any country confirming to the anticorruption approach or with Central
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2)

3)

Government or State Government or any other Central/State Public Sector Enterprises in
India that could justify 1s is exclusion from the Tender process.

if the Bidder makes incorrect statement on this subject. lie can be disqualified from the
"tender process or action can be taken for banning of business dealings/ holiday listing of the
Bidder/Contractor as deemed fit by the Principal/ Owner.

If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by lain
and has installed a suitable corruption prevention system, the Principal/Owner may, atits own
discretion, revoke the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

1)

2)

3)

The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitmentin
conformity with this Integrity Pact. The Bidder/Contractor shall be responsible for any
violation(s) of the principles laid down in this agreement/Pact by any of its Sub-
contractors/sub-vendors.

The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and
Contractors.

The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact between
the Principal/Owner and the bidder, along with the Tender or violate its provisions at any
stage of the Tender process, from the Tender process.

Article 6: Duration of the Pact

This Pact begins when both the parties have legally signed it. It expires for the
Contractor/Vendor 6 months after the completion of work under the contract or till the
continuation of defect liability period, whichever is more and for all other bidders, till the
Contract has been awarded.

If any claim is made/lodged during the time, the same shall be binding and continue to be
valid despite the lapse of this Pacts as specified above, unless it is discharged/determined by
the Competent Authority of National Institute of Technology, Warangal.

Article 7: Other Provisions

1)

2)
3)

4)

5)

This Pact is subject to Indian Law, place of performance and jurisdiction is the Head Quartersof
the Division of the Principal/Owner, who has floated the Tender.

Changes and supplements need to be made in writing. Side agreements have not been made.

If the Contractor is a partnership or a consortium, this Pact must be signed by all the partnersor
by one or more partner holding power of attorney signed by all partners and consortium
members. In case of a Company, the Pact must be signed by a representative duly authorized by
Board Resolution.

Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact
remains valid. In this case, the parties will strive to come to an agreement to their original
intensions.

It is agreed tern and condition that any dispute or difference arising between the parties with
regard to the terms of this Integrity Agreement / Pact, any action taken by the Owner/Principal
in accordance with this Integrity Agreement/ Pact or interpretation thereof shall not be subject
to arbitration.
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Article 8: Legal and Prior Right

All rights and remedies of the parties hereto shall be in addition to all the other legal rightsand
remedies belonging to such parties under the Contract and/or law and the same shall be deemed to be
cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of brevity,
both the Parties agree that this Integrity Pact will have precedence over the Tender/Contact documents
with regard any of the provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and
date first above mentioned in the presence of following witnesses:

(For and on behalf of Bidder / Contractor)

WITNESSES:
| S (Signature, name and address)
2 (Signature, Name and address)
Place:
Dated:
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FORM OF TENDER - APPENDIX- X
FORM OF BANK GUARANTEE FOR TENDER SECURITY

(To be stamped in accordance with Stamp Act, if any, of the country of issuing bank)

KNOW ALL MEN by these presents that we
.............................................. (Name of Bank) having our registered office at
........................... (Name of country) (Here in after called “the Bank™) are bound unto
NIT Warangal (hereinafter called “the Employer”) in the sum of Rs. ................. for which
payment will and truly to be made to the said Employer, the Bank binds itself, its successors
and assigns by these presents.

WHEREAS........cooii (Name of Tenderer) (hereinafter called “the Tenderer”) has

submitted its tender dated for

(Name of the work as per NIleT) hereinafter called the tender.

AND WHEREAS the Tenderer is required to furnish a Bank Guarantee for the sum of Rs.
......................... as Tender Security against the Tenderer’s offer as aforesaid.

AND WHEREAS. ... (Name of Bank) have, at the request of the
Tenderer, agreed to give this guarantee as hereinafter contained.
We further agree as follows:

A That the Employer may without affecting this guarantee grant time or other indulgence to
or negotiate further with the Tenderer in regard to the conditions contained in the said tender
and thereby modify these conditions or add thereto any further conditions as may be
mutually agreed upon between the Employer and the Tenderer.

B That the guarantee hereinbefore contained shall not be affected by any change in the
constitution of our Bank or in the constitution of the Tenderer.

C That any account settled between the Employer and the Tenderer shall be conclusive
evidence against us of the amount due hereunder and shall not be questioned byus.

D That this Guarantee commences from the date hereof and shall remain in force till
...................... (Date to be filled up) (Date to be filled as mentioned in Clause 1.1.2 of

E That the expression ‘the Tenderer’ and ‘the Bank’ herein used shall, unless such an
interpretation is repugnant to the subject or context, includes their respective successors and
assigns.

4. THE CONDITIONS OF THIS OBLIGATION ARE:

A If the Tenderer withdraws his Tender during the period of Tender validity specified in the
Form of Tender

B.  If the Tenderer does not accept the correction of his tender price of the “Instructions to
Tenderers”.

c. ifthe Tenderer having been notified of the acceptance of his tender by the Employer
during the period of tender validity:

L Fails or refuses to furnish the Performance Security in accordance with Conditions of
the “Instructions to Tenderers” and/or

L Fails or refuses to enter into a Contract within the time limit specified in Clause of
the “Instructions to Tenderers”.

We undertake to pay to the Employer mere on demand without demur up to the above
amount upon receipt of his first written demand, without the Employer having to substantiate
his demand provided that in his demand the Employer will note that the amount claimed by
him is due to him owing to the occurrence of any one or more of the conditions (a), (b), (c)
mentioned above, specifying the occurred condition or conditions.
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5. Notwithstanding anything contained herein:
a)  Our liability under this Bank Guarantee shall not exceedRs............... (Rupeses........... )

b)  This Bank Guarantee shall be validup to................

C) We are liable to pay the guarantee amount or part thereof under this Bank Guarantee only
& only if you serve upon us a written claim or demand on or before.............

Signature of
Authorized Official of the Bank

Signature of Witness Name of Official ..........................

Name: Designation .........ccocevvvvieniinnnnnn..
Stamp/Seal

""""""""""""""""""""" oftheBank .................................
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